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SECTION-I 

NATIONAL INSTITUTE OF PHARMACEUTICAL 

EDUCATION & RESEARCH 

SECTOR-67, S.A.S.  NAGAR -160062  
 

 

NOTICE INVITING e-TENDERS 

 

The National Institute of Pharmaceutical Education & Research (NIPER), Sector-67, S.A.S. Nagar-160062 invites 

online bids on percentage rate basis on behalf of the Director NIPER, S.A.S. Nagar from approved and eligible 

contractors of CPWD and those of appropriate list of Department of Post, MES, Railways, BSNL, State PWD 
and any other govt. organization dealing in similar type of works on two bids system (Eligibility Bid & Financial 

Bid) for the following work :- 

 

1.  Name of work & Location  Annual Repair and Maintenance Contract for Civil 

& Public Health works at  NIPER, S.A.S. Nagar 
 

2.  Estimated cost put to bid Rs. 88.52 lacs 
 

3.  Earnest Money Rs. 1,77,040/-/- 
 

4.  Period of Completion Twelve Months 
 

 

Critical Date Section 

 

2 Date of submission of e-tender Start Date :  21.02.2022 

End Date :   13.03.2022 

4 Opening of Technical Bid (online)  14.03.2022 at 11.00 AM  

 
 

Director, NIPER reserves the right to reject any or all tenders without assigning any reasons. Corrigendum/Addendum or 

Cancellation of this advertisement, if any, shall be published on NIPER Website and www.tenderwizard.com/NIPER. 

 

For participating in the above e-tender, the bidder shall have to get themselves registered with 

http://tenderwizard.com/NIPER and get user ID & password. Class 3 Digital Signature Certificate (DSC) is mandatory to 

participate in the e-tendering process. For any clarification/difficulty regarding e-tendering Process flow please contact on 

helpdesk numbers 09257209340, 08045628821, 0172-5035950. 

 

Officiating Registrar  
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SECTION-II CHECK LIST 

 

 
CHECK LIST FOR CONTRACTORS FOR SUBMISSION OF TENDERS ONLINE: 

 

1. THE CONTRACTOR MUST UPLOAD THE NECESSARY DOCUMENTS AS MENTIONED IN LIST OF 
DOCUMENTS TO BE SCANNED AND UPLOADED WITHIN THE PERIOD OF BID SUBMISSION AT 

PAGE 9 OF BID DOCUMENTS.  

 

2. IF ANY DISCREPANCY IS NOTICED BETWEEN UPLOADED EMD AT THE TIME OF SUBMISSION OF BID 

AND EMD SUBMITTED BY THE BIDDERS IN THE OFFICE OF BID OPENING AUTHORITY, THE BID 

SUBMITTED SHALL BECOME INVALID.  

 
3. TENDER TO BE WITNESSED AT SPECIFIED PAGE OF TENDERED DOCUMENTS AT THE TIME OF 

DRAWING AGREEMENT WITH THE SUCCESSFUL BIDDER 
 

4. THE TENDER / TENDERS CONTAINING CONDITIONS CONTRARY TO THOSE SPECIFIED IN THIS 

DOCUMENT SHALL BE SUMMARILY REJECTED.  
 

5. THE INTENDING BIDDER SHALL QUOTE HIS PERCENTAGE RATES IN FIGURE ONLY. THE 

PERCENTAGE RATES IN WORDS & AMOUNT IS GENERATED AUTOMATICALLY. THEREFORE, 
THE PERCENTAGE RATE QUOTED BY THE BIDDER IN FIGURES IS TO BE TAKEN AS CORRECT. 

 

6. THE CONTRACTOR(S) SHALL QUOTE THE RATES KEEPING IN MIND, GENERAL CONDITIONS 

OF CONTRACT, ADDITIONAL CONDITION OF CONTRACT, AND SPECIAL CONDITIONS OF 
CONTRACT ETC.  

 
7. THE BIDDER CAN UPLOAD HIS BID ONLY AFTER SUBMISSION OF E-TENDER PROCESSING 

FEE AS MENTIONED IN THE BID DOCUMENTS. 

 
8. ONCE THE BID UPLOADED BY THE BIDDER IS WITHDRAWN, HE WILL NOT BE ALLOWED TO 

RESUBMIT HIS BID, HOWEVER, HE CAN EDIT HIS BID ANY NUMBER OF TIMES BUT BEFORE 

LAST DATE & TIME OF SUBMISSION OF BID. 
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SECTION-III 
Form- 6 FOR 

e TENDERING 

 
 
 

1. Bids on Percentage rate basis are invited on behalf of the Director NIPER, S.A.S. Nagar from the approved 

and eligible contractors of CPWD and those of appropriate list of Department of Post, MES, Railways, 

BSNL, State PWD and any other govt. organization dealing in similar type of works on two Bids system 

(Eligibility Bid and Financial Bid)  for the work of  "Annual Repair and Maintenance Contract for 

Civil & Public Health works (for a period of 12 months) at  NIPER, S.A.S. Nagar". 
 

 

1.1  The work is estimated to cost Rs. 88.52 Lakh. This estimate, however, is given merely as a rough guide. 
 

1.2  Contractors who fulfill the following requirements shall be eligible to apply. Joint ventures are not accepted 
 

1.2.1 Intending bidders is eligible to submit the bid provided he has definite proof from the appropriate authority, 

which shall be to the satisfaction of the competent authority, of having:- 
 

Average annual financial turnover during the last 3 years ending 31st March of previous financial year should be at least 

Rs. 44.26 lakhs. 

 
Should not have incurred in more than 2 years during the last 3 years ending 31st March of previous financial year. 

 

Satisfactorily completed three similar jobs each costing not less than Rs 35.41 Lakh OR two similar jobs each 

costing not less than Rs. 53.11 Lakh OR one similar jobs costing not less than Rs. 70.82 Lakh  in last 7 years 

ending previous day of last date of submission of bids. (Similar jobs shall mean " Maintenance Work in 

Civil and Public Health) 

 

The value of executed works shall be brought to current costing level by enhancing the actual value of work at 
simple rate of 7% per annum; calculated from the date of completion to last date of receipt of applications for 

bids. 

 

1.2.2 To become eligible, the bidders shall have to furnish an affidavit as under:- 
 I/We undertake and confirm that eligible similar works(s) has/have not been got executed through another 

contractor on back to back basis. Further that, if such a violation comes to the notice of Department, then I/we 

shall be debarred for bidding in NIPER, S.A.S. Nagar in future forever. Also, if such a violation comes to the 
notice of Department before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire 

amount of Earnest Money Deposit/Performance Guarantee. (Scanned copy to be uploaded at the time of 

submission of bid)  
 

1.2.3 The bidders should have Valid PAN No. 

1.2.4 The bidders should have Certificate of Registration for GST.  

1.2.5 The bidders should have ESI & EPF No.  
1.2.6 It is presumed that all the bidders who have submitted the bid have gone through the entire bid documents 

including integrity pact and that all the terms & conditions are acceptable to them.  

1.2.7 If any agency/contractor has more than 2 (two) projects pending for more than 1 (one) year after schedule date 
of completion or has any 1 (one) project pending for more than 2 (two ) years after schedule date of 

completion in NIPER, S.A.S. Nagar, he is not eligible for tendering. 
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2. Agreement shall be drawn with the successful bidders on  General Conditions of Contract and the bidders shall 

quote his rates as per various terms and conditions of the said form subject to the exclusions / modifications 
attached at along with amendments uploaded on the official website of the Institute which will form part of the 

agreement. 
 

3. The time allowed for carrying out the work will be Twelve months from the date of start as defined in 

Schedule-F or from the first date of handing over of the site, whichever is later, in accordance with the 

phasing, if any, indicated in the bid documents. 
 

4. (i) The site for the work is available     

 (ii) The architectural and structural drawing for the work is available. 
      

5. The bid document consisting of plans, specifications, the schedule of quantities of various types of items to 

be executed and the set of terms and conditions of the contract to be complied with and other necessary 

documents can be seen on website http://tenderwizard.com/NIPER   and official website of the NIPER, 

S.A.S. Nagar at http://niper/gov.in or in Engg Office, NIPER, S.A.S. Nagar free of cost.  
 

6. After submission of the bid the contractor can re-submit revised bid any number of times but before last 

time and date of submission of bid as notified.  
 

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any number of 

times (he need not re-enter rate of all the items) but before last time and date of submission of bid as 

notified. 
 

8. When bids are invited in three stage system and if it is desired to submit revised financial bid then it 

shall be mandatory to submit revised financial bid. If not submitted then the bid submitted earlier shall 

become invalid. 
 

9. Earnest Money in the form of Demand Draft or Pay order or Banker‘s Cheque or Deposit at Call 

Receipt or Fixed Deposit Receipt (drawn in favour of Director, NIPER, S.A.S. Nagar) shall be scanned 

and uploaded to the e-Tendering website within the period of bid submission.  
 

 A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum 50% 

of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape prescribed above, 

and balance may be deposited in shape of Bank Guarantee of any scheduled bank having validity for 

six months or more from the last date of receipt of bids which is to be scanned and uploaded by the 

intending bidders.  
 

 The The tenderer shall be required to submit the Earnest Money Deposit (EMD) for an amount of  

Rs.177,040/- (Rupees One Lacs Seventy Seven Thousand Forty   only) which refundable though e-payment 

(Internet Payment Gateway (Debit & Credit , Net banking & National Electronic Funds Transfer) only .  It is 

further required that the E-receipt/proof of deposit of EMD attached with technical bid and e_tendering mode with 

other relevant documents.  In case of non receipt of earnest money in tender, the tender will be straightway rejected. 
 

 Interested contractor who wish to participate in the bid has also to make following payments within the 

period of bid submission:  

  
 e-tender processing fee - Rs. __________/- plus GST as applicable shall be payable to M/s ITI Limited through 

their e-gateway by credit /debit card, internet banking or RGTS/NEFT facility .  

 
 Copy of certificate of work experience and other documents as specified in the press notice shall be scanned and 

uploaded to the e-Tendering website within the period of bid submission. However, certified copy of all the 

http://tenderwizard.com/NIPER
http://niper/gov.in
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scanned and uploaded documents as specified in press notice shall have to be submitted by the lowest bidder 

within a week physically in the office of tender opening authority. 
 

Online bid documents submitted by intending bidders shall be opened only of those bidders, who has 

deposited e-Tender Processing Fee with M/s ITI Limited and Earnest Money Deposit and other documents 

scanned and uploaded are found in order. 
 

The bid submitted shall be opened on 14.03.2022 at 11.00 AM 
 

10. The bid submitted shall become invalid and e-Tender processing fee shall not be refunded if: 
 

(i)  The bidder is found ineligible. 

(ii)  The bidder does not upload all the documents (PAN No. & GST registration etc.) as stipulated in the bid 

document. 
(iii)  If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and hard 

copies as submitted physically by the lowest bidder in the office of bid opening authority. 

(iv)  The intending bidder does not deposit original EMD physically as scanned & uploaded upto _____ AM on 

_________. 

(v) If a tenderer does not quote any percentage above / below on the total amount of the tender or any section/ sub 

head, the tender shall be treated as invalid and will not be considered as lowest tenderer. 
(vi) If a tendered amount works out to "Zero" as per percentage quoted by the bidder, the tender shall be treated as 

invalid and will not be considered as lowest tenderer. 
 

11. The contractor whose bid is accepted, will be required to furnish performance guarantee of 5% (Five Percent) of 

the tendered amount within the period specified in Schedule F. This guarantee shall be in the form of Deposit at 

Call receipt of any scheduled bank/Banker’s cheque of any scheduled bank/Demand Draft of any scheduled 

bank/Pay order of any scheduled bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government 

Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in 

accordance with the prescribed form. In case the contractor fails to deposit the said performance guarantee within 

the period as indicated in Schedule ‘F’ including the extended period if any, the Earnest Money deposited by the 

contractor shall be forfeited automatically without any notice to the contractor. The Earnest Money deposited along 

with bid shall be returned after receiving the aforesaid performance guarantee. 
 

The contractor whose bid is accepted will also be required to furnish either copy of applicable licenses/ 

registrations or proof of applying for obtaining labour licenses, registration with EPFO, ESIC and BOCW Welfare 

Board including Provident Fund Code No. if applicable and also ensure the compliance of aforesaid provisions by 

the contractor, if any engaged by the sub contractor for the said work and Programme Chart (Time and Progress) 

within the Period specified in   Schedule F. 
 

Performance guarantee shall be released to the contractor only after the release of any liability to 

workers/manpower engaged under this contract and satisfactory handing over the site to the department 
 

12. The description of the work is as follows: 
 

Annual Repair and Maintenance Contract for Civil & Public Health) at NIPER, S.A.S. Nagar. 
 

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their bids as to the nature of the ground and sub-soil (so far as is practicable), the form and 

nature of the site, the means of access to the site, the accommodation they may require and in general shall 
themselves obtain all necessary information as to risks, contingencies and other circumstances which may 

influence or affect their bid. A bidders shall be  

deemed to have full knowledge of the site whether he inspects it or not and no extra charge consequent on any 
misunderstanding or otherwise shall be allowed. The bidders shall be responsible for arranging and 

maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for workers and all 

other services required for executing the work  
unless otherwise specifically provided for in the contract documents. Submission of a bid by a bidders implies 

that he has read this notice and all other contract documents and has made himself aware of the scope and 

specifications of the work to be done and of conditions and rates at which stores, tools and plant, etc. will be 
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issued to him by the Government and local conditions and other factors having a bearing on the execution of 

the work.  
13.  Director, NIPER, S.A.S. Nagar does not bind itself to accept the lowest or any other bid and reserves to itself 

the authority to reject any or all the bids received without the assignment of any reason. All bids in which any 

of the prescribed condition is not fulfilled or any condition including that of conditional rebate is put forth by 

the bidders shall be summarily rejected. 
 

14. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids 

submitted by the contractors who resort to canvassing will be liable for rejection. 
 

15. Director, NIPER, S.A.S. Nagar  reserves to himself the right of accepting the whole or any part of the bid and 

the bidders shall be bound to perform the same at the rate quoted. 
 

16. The contractor shall not be permitted to bid for works in the Institute’s Engineering Department (responsible 

for award and execution of contracts) in which his near relative is posted as Divisional Accountant or as an 

officer in any capacity between the grades of Assistant Engineer (both inclusive). He shall also intimate the 
names of persons who are working with him in any capacity or are subsequently employed by him and who 

are near relatives to any gazetted officer in the Institute. Any breach of this condition by the contractor would 

render him liable to be removed from the approved list of contractors of NIPER 
17. No Engineer or other officers employed in Engineering or Administrative duties in Institute is allowed to 

work as a contractor for a period of one year after his retirement from Institute’s service without the previous 

permission of the competent authority in writing.  This contract is liable to be cancelled if either the contractor 
or any of his employees is found at any time to be such a person who had not obtained the permission of the 

competent authority as aforesaid before submission of the tender or engagement in the contractor’s service.  

18. The bid for the works shall remain open for acceptance for a period of Ninety (90) days from the date of 

opening of bids. If any bidders withdraws his tender before the said period or issue of letter of acceptance, 
whichever is earlier, or makes any modifications in the terms and conditions of the bid which are not 

acceptable to the department, then the Institute shall, without prejudice to any other right or remedy, be at 

liberty to forfeit 50% of the said earnest money as aforesaid. Further the bidders shall not be allowed to 
participate in the rebidding process of the work. 

19. SIGNING OF CONTRACT 

The successful tenderer/ contractor, on acceptance of his tender by the Accepting authority shall, within 15 days from 

the stipulated date of start of the work sign the contract consisting of: 
i) The notice inviting tender, all the documents including drawings if any forming the tender as issued at 

the time of invitation of tender and accepting thereof together with any correspondence leading thereto. 

ii)    Standard from consisting as mentioned in schedule F consisting of: 
a) Various  standard clauses with corrections up to date stipulated in schedule F along with annexure 

thereto. 

b) Safety codes 
c) Model rules for the protection of health, sanitary arrangements for the workers employed by the 

contractor. 

d) Contractor’s labour regulations. 

 List of acts and omissions for which fines can be imposed. 

20. For Composite Bids (Not Applicable) 

21. All the payments to the contractor shall be deposited in their bank account through RTGS and the contractor 

shall submit the detail of his bank account & IFSC code after award of work. 
22. In case, date for opening of Eligibility / Financial bid is declared/happens to be public holiday, the Eligibility / 

Financial bid will be opened on the next working day.  
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SECTION-IV 
INFORMATION AND INSTRUCTIONS FOR BIDDERS 

 

 
 

 

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING PART 

OF BID DOCUMENT 

 

On behalf of the Director, NIPER, S.A.S. Nagar invites online percentage rate bids from the Specialized agencies 

dealing in similar type of jobs on two bid system for the following work:- 
 

1.  NIT No.  T1/2022 

 

2.  Name of work & Location  Annual Repair and Maintenance Contract for Civil 
& Public Health works at  NIPER, S.A.S. Nagar 
 

3.  Estimated cost put to bid Rs. 88.52 lacs 
 

4.  Earnest Money Rs. 1,77,040/-/- 
 

5.  Period of Completion Twelve Months 
 

 

1. Contractors who fulfill the following requirements shall be eligible to apply. Joint ventures are not accepted 

a)  Should have satisfactorily completed the jobs as mentioned below during the last Seven years ending previous 
day of last date of submission of bids. 

  

Three similar jobs each costing not less than Rs.35.41 Lakh OR two similar jobs each costing not less than Rs. 

53.11 Lakh OR one similar jobs costing not less than Rs. 70.82 Lakh  in last 7 years ending previous day of 

last date of submission of bids. (Similar jobs shall mean " Maintenance Work in Civil and Public Health). 

 
The value of executed works shall be brought to current costing level by enhancing the actual value of work at 

simple rate of 7% per annum; calculated from the date of completion to last date of receipt of applications for 

bids. 
 

2. The intending bidder must read the terms and conditions of Form-6 carefully. He should only submit his bid if he 

considers himself eligible and he is in possession of all the documents required.  
 

3.  Information and Instructions for bidders posted on website shall form of bid document.  
 

4. The bid document consisting of plans, specifications, the schedule of quantities of various types of items to be 

executed and the set of terms and conditions of the contract to be complied with and other necessary documents 

can be seen and downloaded from the website: http://tenderwizard.com/NIPER   and official website of the 
NIPER, S.A.S. Nagar at http://niper/gov.in free of cost. 
 

5. But the bid can only be submitted after depositing Processing Fee in favour of ITI Limited and uploading the 

mandatory scanned documents such as Demand Draft or Pay order or Banker`s Cheque or Deposit at call Receipt 
or Fixed Deposit Receipts and Bank Guarantee of any Scheduled Bank towards EMD in favour of Director, 

NIPER, S.A.S. Nagar and other documents as specified. 
 

6. Those contractors not registered on the website mentioned above, are required to get registered beforehand. If 

needed they can be imparted training on online bidding process as per details available on the website.  
 

7. The intending bidder must have valid class-III digital signature to submit the bid.  
 

http://tenderwizard.com/NIPER
http://niper/gov.in
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8. On opening date, the contractor can login and see the bid opening process. After opening of bids he will receive 

the competitor bid sheets. 
 

9. Contractor can upload documents in the form of JPG format and PDF format.  
 

10. Contractor must ensure to quote percentage rate in the Schedule of Quantity. The column meant for quoting 
percentage rate in figures appears in pink colour and the moment rate is entered, it turns sky blue.  

 

11. The Eligibility bid shall be opened first on due date and time as mentioned above. The financial bid of contractors 

qualifying the eligibility bid shall be opened at a later date as mentioned in the Press Notice Inviting Tender. 
 

 

12. The agency shall submit the status of his firm w.r.t. proprietary firm / partnership firm or Limited company as per 
detail given below:- 
 

If the bidder is a proprietary firm, a self undertaking of the proprietorship shall be uploaded by the bidder. 
 

If the bidder is a firm in partnership, the bid documents shall be signed by all the partners of the firm above their 

full typewritten names and current addresses, or, alternatively, by a partner holding power of attorney for the firm. 
In the later case a certified copy of the power of attorney should be uploaded. In both cases a certified copy of the 

partnership deed and current address of all the partners of the firm should also be uploaded. 
 

If the bidder is a limited company or a corporation, the bid documents shall be signed by a duly authorized person 

holding power of attorney for signing the bid documents accompanied by a copy of the power of attorney / 

Authorization Letter. The bidder should also furnish a copy of the Memorandum of Articles of Association duly 
attested by a Public Notary. 

 

13. LIST OF DOCUMENTS TO BE SCANNED AND UPLOADED WITHIN THE PERIOD OF BID 

SUBMISSION: 

 
a. Scanned copy of DD of EMD.  
b. Scanned copy of Enlistment.  

c. Scanned copy of PAN Card.  

d. Scanned copy of financial certificate   from CA for the last three financial years.  

e. Scanned copy of work experience. 
f. Scanned copy of ESI/EPF registration No. 

g. Scanned copy of partnership deed. 

h. Scanned copy of Power of Attorney. 
i. Scanned copy of Tender Acceptance Letter. 
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Form- 7/8 

 

SECTION-V 

 

 

TENDER AND CONTRACT 

 

 
 

 

 

Percentage Rate Tender & Contract For Works 

 

Tender for the work of  Annual Repair and Maintenance Contract for Civil & Public Health works (for a period 

of 12 months) at  NIPER, S.A.S. Nagar only. 
 

(i) To be submitted  online -  13.03.2022 upto 5.00 PM 

(ii) Eligibility Bid To be opened online - 14.03.2022   at 11.00 AM 

(iii) Financial Bid To be opened online -   Define Later 

 

TENDER 
 

 I/we have read and examined the notice inviting tender, schedule A,B,C,D,E & F specifications applicable, 
Drawings and Designs, General Rules and Directions, conditions of Contract, clauses of contract, special conditions, 

additional terms & conditions & specifications, schedule of rate and other documents and rules referred to in the 

conditions of contract and all other contents in the tender documents for the work . 
 

I/we hereby tender for the execution of the work specified for the Institute within the time specified in 

schedule ‘F’ viz. schedule of quantities and in accordance in all respects with the specifications, designs, drawings 

and instructions in writing referred to in Rule-1 of general rules and Directions and in Clause 11 of the conditions of 
contract and with such materials as are provided for, by, and in respects in accordance with, such conditions so far as 

applicable. 

 
 I/we agree to keep the tender open for 90 days from the due date of opening of financial bid and not to make 

any modifications in its terms and conditions. 

 

  A sum of Rs. 1,77,040/- is hereby forwarded in the shape of deposit at call receipt of a scheduled bank/ 
demand draft of a scheduled bank/ Fixed deposit receipt of scheduled bank in favour of the Director, NIPER, payable 

at Chandigarh/S.A.S. Nagar as earnest money. If I/We, fail to furnish the prescribed performance guarantee within 

prescribed period. I/We agree that the said the Director, NIPER or his successors, in office shall without prejudice to 
any other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to commence 

work as specified, I/We agree that Director NIPER or the successors in office shall without prejudice to any other 

right or remedy available in law, be at liberty to forfeit the said earnest money and the performance guarantee 
absolutely. The said performance guarantee shall be a guarantee to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to therein and to carry out such deviation as may be 

ordered upto maximum of the percentage mentioned in Schedule-F and those in excess of that limit at the rates to be 

determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. Further, I/We 
agree that in case of forfeiture of Earnest Money & Performance Guarantee as aforesaid, I/We shall be debarred for 

participation in the re-tendering process of the work. 

 
  I/We undertake and confirm that eligible similar work(s) has/have not been got executed through another 

contractor on back to back basis. Further that, if such a violation comes to the notice of institute, then I/We shall be 
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debarred for tendering in NIPER, S.A.S. Nagar in future forever. Also, if such a violation comes to the notice of 

institute before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest 
Money Deposit/Performance Guarantee.  

 

   I/We hereby declare that I/We shall treat the tender documents drawings and other records connected 

with the work as secret/confidential documents and shall not communicate information/derived there from to any 
person other than a person to whom I/We am/are authorized to communicate the same or use the information in any 

manner prejudicial to the safety of the Institute. 

           

Dated:-        Signature of Contractor 

        Postal Address:  

Witness:        

Address:       Telephone No.: 

        Fax No.: 

Occupation:       E-Mail.: 

 

 

A C C E P T A N C E 

 
 The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 

me for and on behalf of the Institute for a sum of Rs.______________________________ 

 

 The letters referred to below shall form part of this contract agreement: 
i) __________________________________________________________________ 

ii) __________________________________________________________________ 

iii) _________________________________________________________________ 
 

 

  

                 For & on behalf of the Director, 
Dated________                NIPER, S.A.S. Nagar. 
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SECTION-VI 
PROFORMA OF SCHEDULE A TO F 

 

 
 

 (Separate Performa for Civil, Elect. & Hort. Works in case of Composite Tenders) 

(Operative Schedules to be supplied separately to each intending tenderer) 

 

SCHEDULE ‘A’ 
Schedule of quantities attached. 

 

SCHEDULE ‘B’ :  NOT APPLICABLE 

Schedule of materials to be issued to the contractor.  

 

S.No. Description of 

item 

Quantity Rates in figures & words 

at which the material 

will be charged to the 

contractor 

Place of 

Issue 

1 2 3 4 5 

     

     

  

SCHEDULE ‘C’ :  NOT APPLICABLE 

Tools and plants to be hired to the contractor  

SI. 

No. 

Description Hire charges per day Place of Issue 

1 2 3 4 

    

    

 

SCHEDULE ‘D’  

Extra schedule for specific requirements/document for the work, if any.   As mentioned in tender documents. 

 

SCHEDULE ‘E’  

Reference to General Conditions of contract.       

  

Name of work       :  Annual  Repair  and Main tenance Con tract  for  Civi l  

  and Publ ic Heal th  Works a t  NIPER,  S.A.S Nagar .  

 

Estimated cost of work     : Rs. 88.52 lakhs 

 
(i) Earnest money   : Rs. 1,77,040/- 

(ii) Performance Guarantee   :  3% of tendered value 

(iii)  Security Deposit   :  2.5 % of tendered value. 

SCHEDULE ‘F’  

GENERAL RULES& DIRECTIONS :          :    Officer inviting tender 

 

Maximum percentage for quantity of items of work  
to be executed beyond which rates are to be  

determined in accordance with Clauses 12.2 & 12.3.   See below  

 

Definitions :  
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2(v)  Engineer-in-Charge    : Executive Engineer, NIPER, Mohali 

 

2(viii) Accepting Authority    :     Director ,NIPER 

 

2(x)  Percentage on cost of materials and labour : 15%   

to cover all overheads and profits.  
 

2(xi)  Standard Schedule of Rates   : DSR 2021.  

 

2(xii)  Department     : NIPER Mohali..  

 

9(ii)  Standard  contract Form     : General condition of contract 

 

Clauses of Contract 

Clause 1  

 

(i)   Time allowed for submission of Performance  

      Guarantee from the date of issue of letter  
      of acceptance     : 15 days 

 

(ii)  Maximum allowable extension with late fee @   

      0.1% per day of Performance Guarantee amount  

       beyond the period provided in (i) above             :          As decided by the Director, NIPER. 

 

Clause 2  

Authority for fixing compensation under clause 2. : Director NIPER 

 

Clause 2A  

Whether Clause 2A shall be applicable  :  Not applicable 
 

Clause 5  

Number of days from the date of issue of letter of  

acceptance for reckoning date of start  : 15 days  

 

Mile stone(s) as per table given below:- 

 

S. No. Description of  

Milestone (Physical) 

Time Allowed in days 

(from date of start) 

Amount to be with-held 

in case of non 

achievement of 

milestone 

1.    

2.    

3.    

4.    

 

Time allowed for execution of work.  : 12 months 
 

Authority to decide: 

(i) Extension of time                                            : Director NIPER 

(ii) Rescheduling of mile stones     : Director NIPER 

Clause 6, 6A  

Clause applicable - (6 or 6A)   : 6 
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Clause 7  

Gross work to be done together with net payment 

/adjustment of advances for material collected, if any,  

since the last such payment for being eligible to interim  

payment.     :  RS……. 

 
Clause 10A 

 

List of testing equipment to be provided by the contractor at site lab. 

 

1. ……………………………… 2. ……………………………  3. …………………… 

    4.   ………………………………… 5. ……………………………  6. ………………….. 

 
Clause 10B(ii) Whether Clause 10 B (ii) shall be applicable  NOT APPLICABLE 

 

Clause 10C Component of labour expressed as percent of value of work        ………% 

 

Clause 10CA  

NOT APPLICABLE 

S.N. Materials 

Covered under 

this clause  

Nearest Materials (other than 

cement*, reinforcement bars, the 

structural steel and POL) for which 

All India Wholesale Price Index to 

be followed: 

Base Price and its use: 

corresponding period 

of all the Materials 

covered under clause 

10 CA* 

    

    

    

    

 

* includes Cement component used in RMC brought at site from outside approved RMC plants, if any.  

 
** Base price and its corresponding period of all the materials covered under clause 10 CA is to be mentioned at the time 

of approval of NIT. In case of recall of tenders, the base price may be modified by adopting latest base price and its 

corresponding period.  

 

Clause 10 CC  

 

Clause 10CC to be applicable in contracts with  stipulated   

period of completion exceeding the period shown in  

next column.     : Not applicable  

 

Schedule of component of other Materials,   : Not applicable. 
 

Component of civil (except materials covered  : Not applicable. 

under clause 10CA) /Electrical construction Xm.. %     

value of work. –  

 

Component of Labour - expressed as   : Not applicable. 

percent of total value of work.  Y ………… % 

 

Note :  

Xm.....% should be equal to (100) - (materials covered under clause 10CA i.e. Cement, Steel, POL and other 

material specified in clause 10CA + Component of Labour ) 
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Clause 11  Specifications to be followed   (i) NIT specifications.  

  for execution of work   (ii) CPWD specifications with  

upto date amendments    (iii) Bureau of Indian Standard 

wherever no such specifications 

exist in S.No. I, ii.  

 
Clause 12  

Type of work       :   Maint enance Work.   
 

12.2 & 12.3  Deviation Limit beyond which clauses  : 50% 

12.2 &12.3 shall apply for   work     .  

 

12.5  (i) Deviation Limit beyond which clauses  : 
 12.2 & 12.3 shall apply for foundation work              100% 

  ( 

Clause 16  Competent Authority    : 

 for deciding reduced rates.    Director NIPER  

 

Clause 18 

 

List of mandatory machinery, tools & plants to be deployed by the contractor at site:-  Attached 

 

Clause 36 (i) 

Requirement of Technical Representative(s) and recovery Rate Not applicable. 
 

Clause 42 

(I) (a) Schedule/statement for determining theoretical quantity 

of cement & bitumen on the basis of……….         Delhi Schedule of Rates 

         printed by C.P.W.D. 

ii) Variations permissible on theoretical quantities: 

(a) Cement 

For works with estimated cost put 

to tender not more than Rs. 5 lakh.     3% plus/minus. 

For works with estimated cost put to 

tender more than Rs.5 lakh.     2% plus/minus. 

(b) Bitumen All Works             2.5% plus & only & nil  
 on minus side. 

(c) Steel Reinforcement and structural steel sections 

for each diameter, section and category           2% plus/minus 

(d) All other materials.              Nil 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 

Sl  

No. 

Description of Item 

 

Rates in figures and words at which recovery shall be 

made from the Contractor 

Excess beyond permissible 

variation 

Less use beyond 

permissible variation 

1. Cement ….NIL…. Market rate +10% 

2. Steel  reinforcement ….NIL…. Market rate +10% 

3. Structural Sections ….NIL… Market rate +10% 

 

Preferred Makes      : As attached.  

 

       (Signatures of the Tenderer) 
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SECTION-VII 

 

ADDITIONAL TERMS AND CONDITIONS OF 

CONTRACT 

 

 
 

1. The Director, NIPER, S.A.S. Nagar reserves the right to accept/reject any or all tenders without assigning any reason 

thereof.   

 

2. All the disputes concerning this tender in any way are subject to S.A.S. Nagar/ Chandigarh Jurisdiction only. 

 

3. The institute reserves the right to revise or amend the tender documents prior to the date notified for opening of 
the tenders and also the right to postpone the date of presentation and opening of tenders without assigning any 

reason, whatsoever. 

 
4. Each tenderer shall upload only one tender; either by him or as partners in a joint venture. A tenderer who uploads 

more than one tender will be disqualified. 

 
   

5. Tenderers to study entire tender document carefully  
(a) Submission of a tender by a tenderer implies that he has read all the stipulations contained in this booklet and 

all other contract documents and has acquainted himself of the nature, site conditions scope and specifications 
of the works to be executed and of conditions and rates at which stores will be issued to him by the NIPER, 

S.A.S. Nagar.    The contractor shall also be deemed to have acquainted himself with local conditions and 

other factors which have a bearing on the execution of the works. 

(b) No claim will be entertained on account of ignorance of site conditions. 
 

6. CONTRACTOR SHALL SUBMIT FABRICATION DRAWING FOR OBTAINING APPROVAL 
 

 The contractor shall submit fabrication drawing in triplicate for obtaining preliminary approval of the Engineer-

in-Charge for all design drawings structural steel elements, electrical panels and Air-Conditioning ducts 

wherever required. One copy of this drawings duly corrected and signed wherever necessary by Institute will be 

returned to the contractor for preparing and resubmitting drawings after incorporating the said corrections again in 
triplicate for final approval. Along with the completion and approval of fabrication drawing, the contractor shall 

also submit the materials list, for checking and approval to the institute. No drawing shall be approved finally 

without material list. Once the drawing is finally approved, no request for any alternative section will be 
entertained. The contractor shall also submit 3 copies of design calculations for the designs of joints if required 

All joints shall be designed for full strength of members, unless otherwise specified. Approval of fabrication 

drawings however will not absolve the contractor of his responsibility for the safety and correctness of the 
fabrication. 

 

7. BID OF CONTRACTORS WITH A BLEMISHED RECORD WILL NOT CONSIDER 
 

 If the Engineer-in-Charge receives adverse report against any working contractor of the Institute, either from the 

department in which he is enlisted or from any other Department or Engineer-in-Charge of the Institute, his bid 

will not be considered on the basis of such a report. 
 

 On the receipt of a case of adverse performance/ Misbehavior/ Threatening of site staff or any other such 

reasons, the Director, NIPER, S.A.S. Nagar shall issue show cause to such contractors and after considering their 

reply, He shall have full powers to debar such contractor for a period as decided by him. Such debarred 
contractor shall be ineligible to take up any work in the Institute during the period of debarring. 
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 A copy of such orders shall be posted on  NIPER, S.A.S. Nagar  website so that every field unit of the Institute 

becomes aware and does not issue tender to such debarred contractors. 
  

 If the NIT approving authority not lower than the Director, NIPER, S.A.S. Nagar  is satisfied that it is in the 

interest of the Institute to allow a contractor who has been debarred for reason of inactivity, to participate in the 

tendering process for getting competitive tenders, he may do so. 

  

8. To determine the acceptable standard or workmanship, the Engineer-in-Charge may order the contractor to 

execute certain portions of works and service such as walls, flooring, joinery, finishes, roads and the like under 
the close supervision of the Engineer-in-Charge. On approval, these items shall be labeled as guiding samples and 

works executed to conform to these samples. 

 
9. To speed-up the work, the institute may direct the agency to work in three shifts and the tenderer will have to 

make adequate arrangements for carrying out work in two shifts for which nothing extra shall be payable 
 

6. Unless otherwise stated, the contract shall be for the whole work as described in the “Schedule of items of 
Works” and the drawings. The contractor shall be bound to complete the whole work as described in the schedule 

of items of works and the drawings, including additional items, if any, as per drawings and instructions. The 

issuance of certificate of completion as issued by the Engineer-in-Charge shall be mandatory and will be 
conclusive proof of completion of work. 

 

7. Interpretations, corrections and changes to the Tenders Documents shall be made by Addendum, if required. 
 

8. The quantities taken in the tender can be executed at anywhere in the Institute as per requirements and directions 
of Engineer-in-Charge and Contractors shall be bound to execute the same without claiming anything extra. 

 

9. The Contractor shall strictly comply with the provision of EPF/ESI acts and shall furnish EPF/ESI codes. It would 

however, be mandatory on the part of the contractor to provide proof of having deposited EPF and ESI 
contribution as per law provides together with PF account number of employees in whose account the amount has 

been deposited (As an affidavit duly attested by Ist class Magistrate) on completion of work. Security shall be 

released after receipt of the above. 

 
10. The persons deputed to promote the service as mentioned here, shall be the employees of the contractor only and 

not of the Institute.  The contractor shall be liable to make payments to its employees towards their monthly 

wages/ salaries and other statutory dues like Employees Provident Fund, Employees State Insurance, minimum 

wages, bonus, gratuity etc. Institute shall not be liable for any obligations/ responsibilities, contractual, legal or 
otherwise towards the contractor’s employees/ agents directly and/ or indirectly, in any manner whatsoever. 

 

11. The enhancement to be paid to the contractor will be proportionate to the increase in  Part `C’ of Schedule of 

Quantity by the competent authority or any statuary variation that will be paid extra from its date of 
implementation which will be calculated on the elements of wages, EPF & ESI (Employer's contribution) only for 

number of manpower deployed for this work. 

 
12. The contractor shall abide by and comply with all the relevant laws and statutory requirements covered under 

various Labour Acts, Minimum Wages Act, Contract Labour (Regulation & Abolition) Act 1970, EPF, ESI etc. 

with regard to the personnel engaged by him for Institute's works. It will be the responsibility of the contractor to 

provide certified details of manpower deployed by him on monthly basis in the ‘NIPER, S.A.S. Nagar’ and to the 

Labour Department in appropriate format by 7
th
 of the succeeding month..  

 

13. If any money, as the result of any instructions from the Labour authorities or claim or application made under any 

of the Labour laws, or Regulation, be directed to be paid by the ‘NIPER, S.A.S. Nagar’, such money shall be 

deemed to be payable by the contractor to the ‘Institute’ within seven days. The Institute shall be entitled to 
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recover the amount from the contractor by deduction from any money due to the contractor or from Performance 

Guarantee along with administrative/departmental charges. 

 

14. The contractor shall deploy labour only after the approval of the concerned Assistant Engineer/ Engineer in 

charge. The list of staff deployed shall be made available to the Engineer-in-charge and fresh list of staff shall be 

made available by the contractor after any change is made due to withdrawal of any incompetent person at the 

instance of the ‘NIPER, S.A.S. Nagar’ or of his own by the contractor. 

15. The antecedents of staff deployed shall be got verified by the contractor  from local police authority and an 

undertaking in this regard be submitted to the ‘NIPER, S.A.S. Nagar’ within two months of the deployment. 

 

16. The contractor shall maintain a register on which day to day deployment of personnel shall be entered.  

 

17. Procedure for release of payment:- 

a. The contractor shall pay wages to its workers/workmen latest by 7
th
 of the respective month by cheque before 

submitting his claim for reimbursement as per this contract agreement. 

 

b. Contractor will submit the bill by the 10
th
 of every month after due verification by the concerned Assistant 

Engineer. 

 

c. The running bills must be supported with the proof of having deposited EPF/ ESI contributions relevant to the 

preceding month of the workers/workmen deployed by the contractor along with detail of such workers in the 

Performa prescribed under EPF Scheme 1952 & EPF and Miscellaneous Provision Act 1952 in respect of 

whom the remittances have been made.  

 

In case of contractor failed to comply with the above mentioned provision, his running bill shall be considered 

incomplete and twenty (20) percent of the gross amount of the bill shall be withheld till the compliance of the 

same. 

 

18. The maintenance and operation staff shall individually be in possession of a temporary identity card/ pass issued 
by the contractor/ NIPER.  The identify card or pass shall be examined by the security staff at the time of entry 

and exit from the campus and also at any time or number of times inside the campus.  Cost of passes including 

photo for this purpose shall be borne by the contractor. 
 

19. The contractor shall be fully responsible for making good any damage/ loss due to employment of inexperienced 

staff or due to negligence in workmanship.  The same shall be made good by the contractor as per the existing 
specifications without any extra cost to the institute.  In the event of contractor not fully complying with the above 

provisions to the satisfaction of Engineer-in-Charge, the same may be provided by the institute for which the 

expenses incurred will be recovered from the contractor.  The decision of the Director, NIPER, S.A.S. Nagar  in 

the regard shall be final, conclusive and binding. 
 

20. In case the contactor fails to undertake the maintenance/ operation on any particular day or part thereof, he shall 

be liable to pay compensation after holding an inquiry.  The above mentioned compensation shall, however, not 
be imposed in case the maintenance/ operation is interrupted due; to unavoidable circumstances or due to any 

major breakdown being beyond contractor’s control and the Engineer-in-Charge certifies the same.  However, the 

contractor shall not have any claim over the institute on this account. 

 
21. Institute will be at liberty to deduct the amount of such loss from the Agency after holding any enquiry.  In case of 

unsatisfactory performance and violation of any condition of the contract/ service agreement, the contract/ service 



NIPER, S.A.S. Nagar 
 

Page 19 
 

agreement, the contract shall be liable to be cancelled and security will be forfeited.  The personnel so deployed 

on the job for various activities will not be changed by the Agency without the approval of the Institute. 
 

22. All precautions as per CPWD safety code for the safety of workers and necessary health and sanitary 

arrangements for them will be taken by the contractor. 

 
23. Water and Electricity required for operation/ maintenance shall be supplied free of cost. 

 

24. The contractor shall operate and provide services to the Institute at its various sites as and when required.  
 

25. The regularity of the performance of the service will be essence and shall form a central factor.  The contractor 

takes all possible steps to ensure to maintain its performance as determined by the institute from time to time.  
 

26. The assessment made by the Engineer-in-Charge including number of personnel of   various descriptions as 

required to provide/ give the required quality of service shall be final and acceptable by and binding upon the 

contractor. 
 

27. If the institute notices that the personnel of the contractor has/ have been negligent, careless in rendering the said 

services, the same shall be communicated immediately to the contractor who will take corrective steps 
immediately to avoid recurrence of such incidents and reports to the institute. 

 

28. If any of the personnel of the contractor found indulge in theft, negligence of any illegal/ irregular activities, the 
contractor shall take appropriate action against its erring personnel and intimate accordingly to the institute or 

itself can take action in accordance with law. 

 

29. The contractor will have to produce the register of wages or the register of wages-cum-muster roll of the 
preceding month along with the bill to be submitted on the 10

th
 day of every calendar month.  . 

 

30. The manpower to be provided by the Agency remain the employee of the Agency for all intends and purposes and 
the contractor/ the Agency shall alone be liable for dispute amongst their employees and the Agency, which may 

arise in any court of law. 

 

31. All the persons engaged by the service Agency/ provider should be healthy, physically fit and free from 
communicable diseases. 

 

32. Leave reserver for weekly rest and other holidays/ National holidays shall be provided by the service provider and 
no extra charges will be paid by the institute.  His rates will be inclusive of all these factors. 

 

33. In case of any mis-happening/ loss of life, the Agency has to bear all the claim and responsibility etc and 

the NIPER will not be responsible for any kind of payment to workers or contractor under these 

circumstances. 

 

34. The contract shall fulfill and diligently comply with all the directions in general or special orders given 

by the NIPER from time to time and all such orders will comprise part of the agreement. 

 

35. If during the period of contract the contractor is found to be indulging in illegal activities/ fraudulently 

handling the records/ mis-behaving with the staff of NIPER or not performing the assigned tasks as 

deemed fit by Engineer-in-Charge within the time frame allotted, the contractor shall be debarred with 

immediate effect from executing the contract of AMC services of the NIPER without giving the notice.  

The Director, NIPER/ Engineer-in-Charge reserve the right to black list the contractor from NIPER. 
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36. Numbers of worker mentioned in Part – ‘C’ of  Scope of Work can be increased or decreased as per requirement 

of institute. Agency is required to provide additional/ extra manpower as per requirements of NIPER in particular 
category (Highly Skilled, skilled, Semi-skilled / un-skilled) and payment shall be made to the Agency according 

to the category of manpower deployed. 

 

37. The ‘NIPER, S.A.S. Nagar will deduct income tax at source under section 194-C of Income Tax Act from the 

contractor at the prevailing rates. Further, VAT, labour cess & water charges etc. shall also be deducted from the 

bill of contractor at source in accordance with the instructions / rules applicable in this regard. 

 
38. TIME AND EXTENSION 

Time allowed for carrying out the works as entered in at the tender shall be 01 year which may be extended for 

another 02 years as per requirement of institute on mutual consent. 

 
39. The rates quoted shall be inclusive of all wages, transportation charges, providing maintenance Kit containing all 

tools and safety devices, drill machine & welding machine etc. as required, incidental charges and contractor’s 

profit and overhead. The rates quoted for contract should be inclusive of all taxes, GST, Octroi, duties, Vat, etc. 
 

40. The contract can be terminated in case the department is not interested to continue the contract at any stage without 

assigning any reason.  
 

41. The security will be deducted from each running bill @ 2.5% which will be released as per the provision 

mentioned in the  General conditions of contract . 

 
42. The contractor shall ensure that manpower provided shall not at any time, without the consent of the ‘NIPER, 

S.A.S. Nagar’ in writing divulge or make known any trust, accounts matter or transaction undertaken or handled 

by the ‘Institute’ and shall not disclose any information about the affairs of ‘NIPER, S.A.S. Nagar’. This clause 

does not apply to the information, which falls in the domain of public knowledge. 

 
43. Any liability arising out of any litigation (including those in consumer courts) due to any act of contractor’s 

labour shall be directly borne by the contractor including all compensation/damage/expenses/fines. The concerned 

contractor personnel shall attend the court as and when required. 

 

44. The contractor shall not deploy the manpower with dubious records i.e. without character verification. 

 
45. The ‘NIPER, S.A.S. Nagar’ shall not be responsible for providing residential accommodation to the manpower 

provided by the contractor. 

 
46. The ‘NIPER, S.A.S. Nagar’ shall not be under any obligation for providing employment to any of the worker of 

the contractor after the expiry of the contract.  

       

47. If as a result of ‘post payment audit’ any overpayment is detected in respect of any work done by the agency or 

alleged to have been done by the agency under the tender, it shall be recovered by the ‘NIPER, S.A.S. Nagar’ from 

the contractor.  

 

48. The Engineer-in-Charge may ask the contractor to provide any document / records relating to this work during the 

period of contract or after expiry of the contract. 

 

49. In the event of occurrence of any of the following contingencies or the firm committing breach of any of the terms 

& conditions herein contained for the satisfactory and faithful performance of the contract, the Institute shall be at 
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liberty to terminate this contract by giving 15 day notice without assigning any reason and in such case the earnest 

money & performance guarantee shall be forfeited absolutely. During the notice period of 15 days for termination 

of contract, the contractor shall continue to provide service as before till the expiry of notice period.” It shall be 

the duty of the contractor to remove all the person deployed by him on termination of the contract on any grounds 

whatsoever and ensure that no person shall create any disruption / Hindrance / problem of any Nature to the 

Institute 

 
I. If the Contractor commits default in commencing the execution of the work within the time allowed or the 

extended time as specified in the DNIT.  

 
II. The contractor assigns the contract or any part thereof to any other person for sub-letting the whole or a part of 

the contract. 

 

III. The contractor is declared insolvent by any court of law. 
 

IV. The execution of work not as per the directions of the Engineer-in-Charge. 

 
V. In case of progress of work is found slow. 

 

VI. Frequent failure to provide replacement of the absenteeism. 

 
VII. if any of contractor’s labour are found to be indulging in corrupt practices or causing any loss of revenue to the 

‘NIPER, S.A.S. Nagar’, 

 

50. Penal Provisions 

I. The Engineer-in-Charge may impose the penalty @ Rs. 200/- per day in case of any worker of the contractor is 

absent from duty without permission and the work is being interrupted/affected due to his absence.  
II. In case of delay in Supply of material, a penalty of Rs. 350/- per day for such delay shall be levied on the 

contractor. 
III. Any Penalty imposed on the contractor as under shall not be recovered by him from his workers, in any case.  
IV. Penalty imposed in any of the above should not exceed 10% of the contract value. 
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SECTION - VIII SPECIAL CONDITIONS FOR ANNUAL REPAIR  

& MAINTENANCE CONTRACT  

  

 

1. The work shall be executed as per the scope of work as defined in Section X of this document. 

 

2. The contractor shall be responsible to: (i). provide immediate replacement of any staff, who is not available for 

duty at the place of posting. (ii) provide required tools to the labour deployed at site. 

 

3. If any worker of the contractor indulges himself/herself in any misconduct and causes loss to the NIPER, S.A.S. 

Nagar, he/she should be shifted immediately by the contractor from the Institute. 

 

4. The material required for ARMC shall be provided by the contractor in phased manner as per the requirement / 
directions of the Engineer-in-Charge as per the items mentioned in PART-A of Schedule of qty. The payment of 

these items shall be made as per actual quantity received from the agency. 

 

5. The contractor shall provide the material within a period of 24 haurs from the date of requirement given to the 
contractor failing which a penalty as per Penal provisions will be levied on the contractor which will be deducted 

from his running bills. 

 
6. The contractor shall provide 1st quality material of the approved make only with the manufacturing date & batch 

no. and any sub standard material & material more than 4 months old from the date of manufacture is liable to be 

rejected. The sample of aforesaid material can be sent for testing to any Lab as decided by E.I.C. The cost of 
sample & its testing shall be borne by the contractor. All sub-standard material shall be rejected & to be removed 

from the site immediately and Institute shall not be responsible for the safe custody of the same.   

 

7. All material brought by the contractor should be as per norms mentioned in the tender. 
 

8. All the material should be entered at main gate, NIPER before consumption. 

 
9. The complete records for consumption and  dismantled material should be maintained by the contractor as per job 

cards. 

 
10. The make of all the items mentioned in Part-A shall be as per list of approved makes or as per replaced items and 

the make of any new item will be got approved from the Engineer-in-Charge before installation of the same. 

 

11. MATERIALS 
 

MATERIAL TO BE SUPPLIED BY THE CONTRACTOR 
 

CEMENT & STEEL REINFORCEMENT. 
 

Contractor has to produce manufacturers test certificate for each lot of Cement & Steel  enforcement procured at 

site. 
 

A) CEMENT:- 

The contractor shall procure 43 Grade Portland Pozzolona Cement (Fly Ash based), required in the work 
from reputed manufacturers of cement as per the approved make in 50 kg. bags bearing manufacturer’s name 

and ISI marking, along with manufacturers test certificate for each lot.  
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Samples of cement arranged by the contractor shall be taken by the Engineer-in-Charge and got tested in 

accordance with provisions of relevant BIS Codes. The cement for such testing purpose shall be supplied by 
the contractor free of charge. In case test results indicate that the cement arranged by the contractor does not 

conform to the relevant BIS Codes, the same shall stand rejected and shall be removed from the site by the 

contractor at his own cost within a week’s time of written order from the Engineer-in-Charge to do so.  The 

cost of tests shall be borne by the contractor. 
 

PPC shall be brought at site in bulk supply of approximately 30 tonnes or as decided by the Engineer-in-

Charge. 
 

PPC bags shall be stored in separate godowns. Separate godowns for tested cement and fresh cement (under 

testing) to be constructed by the contractor at his own cost as per sketches given in C.P.W.D Specifications 

having weather-proof roofs and walls. The size of the cement godown is indicated in the sketches for 
guidance. The actual size of godown shall be as per site requirements and nothing extra shall be paid for the 

same. Each godown shall be provided with a single door with two locks. The keys of one lock shall remain 

with Engineer-in-Charge of the work or his authorized representative and that of other lock with the 
authorized agent of the contractor at the site of work so that the cement is issued from godown according to 

the daily requirement with the knowledge of both parties. The account of daily receipt and issue of cement 

shall be maintained in a register in the prescribed proforma and signed daily by the contractor or his 
authorized agent and Engineer-in-Charge or his authorized representative in token of its correctness. The day 

to day receipt and issue accounts of different grade/brand of cement shall be maintained separately in the 

standard proforma by the contractor or his authorized representative which shall be duly signed by the 

authorized representative of the Engineer-in-Charge before issue to the work on day to day basis. 
 

The capacity of each cement go-down shall be 1000 bags of cement or more as decided by the Engineer-in-

Charge and shall be constructed by the contractor at site of work and at the site of batching plant for which no 
extra payment shall be made. The contractor shall be responsible for the watch and ward and safety of the 

cement go-downs. The contractor shall facilitate the inspection of the cement go-downs by the Engineer-in-

Charge at any time The actual issue and consumption of cement on work shall be regulated and proper 

accounts maintained as provided in the contract. The theoretical consumption of cement shall be worked out 
as per procedure prescribed in Clause-42 of the contract and shall be governed by the conditions laid therein. 
 

If the quantity of cement actually used in the work is found to be more than the theoretical quantity of cement 
including authorized variation, nothing extra shall be payable to the contractor on this account. In the event of 

it being discovered that after the completion of the work, the quantity of cement used is less than the quantity 

ascertained as herein before provided (allowing variation on the minus side as stipulated in Clause - 42), the 

cost of quantity of cement not so used shall be recovered from the contractor as specified in schedule. 
Decision of the Engineer-in-Charge in regard to theoretical quantity of cement which should have been 

actually used as per the schedule and recovered at the rate specified, shall be final and binding on the 

contractor. 
 

For non-scheduled items, the decision of the Engineer-in-Charge regarding theoretical quantity of the cement, 

which should have been actually used, shall be final and binding on the contractor. 
 

Cement brought to site and cement remaining unused after completion of work shall not be removed from site 

without written permission of the Engineer-in-Charge. 
 

In case the contractor brings surplus quantity of cement the same shall be removed from the site after 

completion of work by the contractor at his own cost after approval of the Engineer-in-Charge. 
 

Cement, which is not used within 90 days from its date of manufacture, shall be retested at approved 
laboratory.  Until the results of such tests are found satisfactory, it shall not be used on the work. 
 

B) STEEL REINFORCEMENT:- 
 

The contractor shall procure Thermo Mechanical Treated (TMT) Steel Reinforcement bars of Fe 500D grade 

from Primary producers such as SAIL or Rashtriya Ispat Nigam Ltd. or Tata Steel.  
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The grade of the steel shall be  Fe 500 D as per BIS 1786-2008. 
 

The contractor shall have to obtain and furnish test certificates to Engineer-in-Charge in respect of all the 

supplies brought by him to the site of work. 
  

Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in this regard in 

relevant BIS Codes.  In case the test results indicate that the steel arranged by the contractor does not conform 

to the laid down specifications, as defined under para 10.3.1 (a) above, the same shall stand rejected and shall 
be removed from the site of work by the contractor at his own cost within a week’s time from written orders 

from the  Engineer-in-Charge to do so.   
 

The steel reinforcement shall be brought in bulk supply of 10 tonnes or more or as decided by the Engineer-in 
charge along with manufacturer test certificate for each lot. 
 

The steel reinforcement shall be stored by the contractor at site of work in such a way as to prevent their 
distortion and corrosion and nothing extra shall be paid on these accounts. Bars of different sizes and lengths 

shall be stored separately to facilitate easy counting and checking.  
 

The steel reinforcement shall be brought in bulk supply of 20 tonnes or more or as decided by the Engineer-
in-Charge along with manufacturer test certificate for each lot. 
 

The steel reinforcement shall be stored by the contractor at site of work about 30cm. to 45cm. above ground. 
A coat of cement wash shall be given to steel bars when stored at site for long duration so as to prevent 

corrosion. Nothing extra shall be paid on these accounts. Bars of different sizes and lengths shall be stored 

separately to facilitate easy counting and checking. 
 

Unless OTHERWISE specified elsewhere in the contract document, the testing (normal mass, tensile strength, 
bend test, rebound test etc.) shall be done as per frequency of samples not less than as given below:- 

 

 SIZE OF BAR FOR CONSIGNMENT 

BELOW 100 TONNES 

FOR CONSIGNMENT OVER 

100 TONNES 

 Under 10mm dia One sample for each 25 

tonnes or part thereof 

One sample for each 40  tonnes 

or part thereof 

10mm to 16mm dia One sample for each 35 
tonnes or part thereof 

One sample for each 45  tonnes 
or part thereof 

Over 16mm dia One sample for each 45 

tonnes or part thereof 

One sample for each 50  tonnes 

or part thereof 

 

The contractor shall supply free of charge the steel required for testing including transportation to testing 

laboratories. The cost of tests shall be borne by the contractor 
 

The Actual issue and consumption of steel on work shall be regulated and proper account maintained as 

provided in clause 10 of the contract. The theoretical consumption of steel shall be worked out as per 

procedure prescribed in Clause 42 of the contract and shall be governed by conditions laid therein. In case the 

consumption is less than theoretical consumption including permissible variation, recovery at the rate so 
prescribed shall be made. In case of excess consumption no adjustment need to be made.  
 

Steel brought to site and steel remaining unused shall not be removed from site without the written permission 
of the Engineer-in-Charge. 
 

The contractor shall submit original vouchers from the manufacturer for the total quantity of steel supplied 

under each consignment to be incorporated in the work.  All consignment received at the work site shall be 
inspected by the Site staff along with the relevant documents before acceptance.  The contractor shall obtain 

Original Vouchers and Test Certificates and furnish the same to the Engineer-in-charge in respect of all the 

lots of steel brought by him from approved supplier to the site of work.  The original vouchers and test 

certificates shall be defaced by the Site staff and kept on record in the site office. 
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Reinforcement including authorized spacer bars and lappages shall be measured in length of different 

diameters as actually (not more than as specified in the drawings) used in the work nearest to a centimeter.  
Wastage and unauthorized overlaps shall not be measured. The standard sectional weights referred to as in 

Table IV in para 5.3.3 in CPWD specifications will be considered for conversion of length of various sizes of 

M.S. Bars, Tor steel Bars and TMT bars into Standard Weight. 

 
Records of actual Sectional weights shall also be kept dia-wise and lot-wise. The average sectional weight for 

each diameter shall be arrived at from samples from each lot of steel received at site. The decision of the 

Engineer-in-Charge shall be final for the procedure to be followed for determining the average sectional 
weight of each lot. Quantity of each diameter of steel received at site of work each day will constitute one 

single lot for the purpose. The weight of steel by conversion of length of various sizes of bars based on the 

actual weighted average sectional weight shall be termed as Derived Actual Weight. However for the 
stipulated issue of steel reinforcement up to and including 10mm diameter bars, the actual weight of steel 

issued shall be modified to take into account the variation between the actual and the standard coefficients and 

the contractors’ accounts will be debited by the cost of modified quantity. 

 
If the Derived Weight as in sub-para above is less than the Standard Weight as in Sub-para above then the 

Derived Actual Weight shall be taken for payment provided, it is within the tolerances specified in IS 1786-

2008, otherwise whole lot will be rejected. 
 

If the Derived Actual Weight is found more than the Standard Weight, the Standard Weight as per in sub-para 

above shall be taken for payment. In such case nothing extra shall be paid for the difference between the 
Derived Actual Weight and the Standard Weight. 

 

12. The grey cement, sodium hypochlorite and  Dursban (ATT) wherever required will be provided by the Deptt. free 
of cost.  In case, these items  are not available in the NIPER, S.A.S. Nagar store, the same will be provided by the 

contractor as per rates mentioned in Part-B. 

 
13. Scaffolding for  the height up to six  storey building for mason will be provided by the contractor. 

 

14. The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site for a work 
etc as NIPER property and such materials shall be stacked as per directions of Engineer-in-Charge within a lead 

of 50 meters or disposed off to the best advantage of NIPER according to the instructions issued in writing by the 

Engineer-in-Charge. 

 
15. The contractor shall clean all floors, remove cement/line/paint drops, clean joiner, glass panes etc. touch up all 

painter’s work and carry out all other works be made the premises clean and tidy before handing over the work 

and the rates quoted by the contractor shall be deemed to include for the same. 
 

16. WHITEWASHING & PAINTING 

 

a) Any sub-standard work shall not be measured & paid for.  

 

b) All the measurements shall be done as per relevant IS Code.   
 

c) Whenever one coat of whitewash/ colour wash/emulsion/enamel paint etc. is to be done, the surface shall be 

rubbed with old gunny bags or broom  to remove the dust & loose flakes of whitewash/ colour 
wash/emulsion/enamel paint etc.  

 

d) Each coat shall be allowed to dry before the next one is applied. 
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e) The white & colorwash surface should present a uniform finish & furnished dry surface shall not easily come 

off on the hand when rubbed. 
 

f) The rate for whitewashing & painting work shall includes the cost of removal of splashes & paint marks over 

the walls / floors etc. 

 
g) Residual carbide lime will not be used on work in place of lime. 

 

h) The schedule of whitewashing & painting work to be carried out shall be got approved from the representative 
of the Engineer-in-Charge and any work carried out without the approval of EIC shall be rejected and will not 

be measured for payment. 

 
i) The material for whitewashing & painting shall be used after getting it verified from the A.E./J.E. concerned. 

After use, the empty containers shall have to be returned to the department and these shall be kept in the 

custody of J.E. concerned till the completion of the AMC. 

 
j) The material for whitewashing & painting shall be brought at site in the packing as given below:- 

 

i. Synthetic Enamel Paint = Not more than 4 Ltr. 
ii. Waterproofing cement paint = 25 Kg. 

iii. Dry distemper = 25 / 20 Kg. 

iv. Washable oil bound distemper = 20 kg.  
v. Plastic emulsion paint = 25 / 20 kg 

 

k) Nothing extra will be paid for the use of any type of colour to be added in the Synthetic Enamel/ Plastic 

emulsion Paint 
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SECTION-IX 
SCOPE OF WORK   

 

 
 

SCOPE OF WORK 

 
ANNUAL REPAIR & MAINTENANCE CONTRACT OF CIVIL AND PUBLIC HEALTH WORKS PERTAINING 

TO MASONRY, PLUMBING, CARPENTARY, OPERATION OF TUBEWELL &  EFFLUENT TREATMENT 

PLANT (ETP), ANTI TERMITE TREATMENT (ATT) AND SEWERAGE WORKS ETC. (FOR A PERIOD OF 12 
MONTHS ON JOB BASIS) AT NIPER, S.A.S NAGAR.  

 

PART-A – (Civil & Public Health Works including Supply of Materials) 
Masonry works, white wash, colour wash, dry distemper, plastic emulsion paint, synthetic enamel paint, epoxy paint 
over the existing available area including P/F glass panes in steel/ aluminium glazing and building materials as per 

site requirement and Engineer-in-Charge.  The material required for ARMC shall be provided by the contractor in 

phased manner as per requirement/ directions of the Engineer-in-Charge as per items mentioned in PART-A of 
Schedule of Quantity.  The payment of these items shall be made as per actual quantity received from the Agency.  

 

PART-B -  (Supply of Manpower) 

The wwoorrkkss  iinnvvoollvveedd  aatttteennddiinngg  ggeenneerraall  rroouuttiinnee  rreeppaaiirr  &&  mmaaiinntteennaannccee  wwoorrkkss,,  ddaayy  ttoo  ddaayy  mmaaiinntteennaannccee  ccoommppllaaiinnttss  ffoorr  

CCiivviill  aanndd  PPuubblliicc  HHeeaalltthh  WWoorrkkss  iinn  tthhee  ccaammppuuss  iinncclluuddiinngg  mmaaiinntteennaannccee  ffoorr  tthhee  ssaammee  bbyy  ddeeppllooyymmeenntt  ooff  rreeqquuiissiittee  ssttrreennggtthh  

ooff  uunn--sskkiilllleedd,,  SSeemmii--sskkiilllleedd,,  SSkkiilllleedd  aanndd  HHiigghhllyy  SSkkiilllleedd  mmaannppoowweerr  eeqquuiippppeedd  wwiitthh  nneecceessssaarryy  ttoooollss  aanndd  ttaacckklleess..    TThhee  

ccoonnssttrruuccttiioonnss  mmaatteerriiaall  rreeqquuiirreedd  ffoorr  uunnddeerrttaakkiinngg  aabboovvee  jjoobbss  wwiillll  bbee  pprroovviiddeedd  bbyy  tthhee  AAggeennccyy  ..  The contractor shall 
deploy following minimum manpower in single shift/shifts for maintaining the carpentry, masonry, plumbing, white 

washing/ painting, operation of tubewell/ETP, carrying out of  ATT and sewerage works who shall report to the 

Engineer-in-Charge. 
 

(a) Supervisor Civil  - 01 

(b) Supervisor PH   - 01 

(c) Carpenter   - 02 
(d) Helper carpenter  - 02 

(e) Plumber   - 03 

(f) Helper plumber   - 03 
(g) Helper General   - 01 

(h) Sewer men   - 01 

(i) Sewer men Helper   -01 
(j) Pump House Operators  - 03 

(k) ETP operator   - 01 

(l) Helper ETP operator  - 01 

(m) PEST controller   - 01 
(n) Helper Pest Controller   – 01 

 

PART-C  (Credit for Dismantled/Scraped Materials) 
The dismantled/scrapped materials recovered while carrying out day to day repairs & maintenance jobs/works/ 

services  during the contract period shall be the property of contractor for which the contractor shall have to credit the 

such amount whatsoever arrived and crediting the amount shall be ensured as per rates mentioned in Part-C of 

Schedule of Quantity.  The contract shall be responsible for proper accounting of such dismantled/scrapped materials 
and   the contractor is bound to produce a proper records for dismantled/scrapped materials before the Engineer-in-

Charge for verification from time to time basis.  
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The staff engaged shall not leave their place of duty hours on any pretext without the prior permission of the 

Engineer-in-Charge / Assistant Engineer (C). 
However, if the services of above mentioned manpower are required after working hours in case of any emergency, 

the same shall be made available as per the direction of Engineer-in-Charge and nothing extra shall be paid on this 

account. 

 
The contractor shall be responsible for deputing experienced supervisors fully capable to supervise civil and public 

health works related to various type of  jobs, repair & maintenance works and maintaining their documentation, 

experienced carpenter fully capable to do wood work as well as aluminum works and false ceiling repair work, 
experienced plumber fully capable to do all type of plumbing jobs, experienced mason fully capable to do all type of 

masonry jobs, experienced painter fully capable to do various works of white washing & painting,  experienced pump 

house operator fully capable to run & operate tubewell, experienced ETP operator fully capable to run/operate  ETP 
plant and experienced sewer men fully capable to do all sewer works including cleaning of drains/ manholes 

experienced ATT men for ATT etc. in all buildings at NIPER campus.  

The manpower deployed shall provide the following services :- 

 
(a) Supervision of civil & public health works, execution & completion of various and general routine jobs/works 

on daily basis, reporting the all matters  related to checking of site, issuing & receipt of stores to Engineer-in-

Charge,  maintaining of documentation pertaining to civil & PH services, 
(b)  removal of blockage from drainage lines/ water supply lines, gully traps, nahni traps, main holes, bottle traps, 

kitchen sinks, wash basins, urinals, W.C’s, brick/ masonry works, labeling woks, plaster works, repair of 

roofs/ ceilings/ chajjas, balconies, white washing and painting works, knowledge of pest controls, operation 
and maintenance of pump house and ETP plant.  If removal and refixing of the connecting pieces, taps, stop 

cock, valves and C.I. fitting, such as joining, lead joints etc  are required for the same will have to be done 

without claiming any extra charges. 

 
(c) Cleaning of sewage main holes, waste, drainage, W.C.s, urinals etc, gully traps, waste and drainage in lines.  

The treatment may have to be carried out whenever required and should include the removal of debris, sludge 

etc out of premises and any other works related to sewer men as & wherever required.  
 

(d) Keeping the rain water outlets on terraces and canopies free of debris, deforming materials etc to ensure quick 

flow of water from terraces etc. 

 

((ee))  GGeenneerraall  aanndd  MMaaiinntteennaannccee  ttoo  bbrriicckk  wwoorrkk,,  ppllaasstteerriinngg  ppllaaiinn  aanndd  rreeiinnffoorrcceedd  cceemmeenntt  ccoonnccrreettee,,  ddiiffffeerreenntt  ttyyppeess  ooff  

fflloooorriinngg,,  wwaallll  ffiilllliinngg,,  eexxtteerrnnaall  ccllaaddddiinngg  aanndd  ffiinniisshhiinngg  wwoorrkkss,,  rreeppaaiirr  ooff  rrooooff  ttrreeaattmmeennttss,,  pplliinntthh  pprrootteeccttiioonn,,  

ssttrruuccttuurraall  sstteeeell  wwoorrkkss,,  uunnddeerrggrroouunndd  wwaatteerr  ttaannkkss,,  ppaavveemmeennttss,,  mmaannhhoollee,,  gguulllleeyy  ttrraappss,,  rrooaadd  gguulllleeyyss,,  iinnssppeeccttiioonn  

cchhaammbbeerrss,,  vvaallvvee  cchhaammbbeerrss  aanndd  ootthheerr  ggeenneerraall  ddaayy  ttoo  ddaayy  cciivviill  mmaaiinntteennaannccee  wwoorrkkss//jjoobbss..  

  

(f) Fixing of loose fittings such as tower bolts, handles, sliding bolts, hinges, door closers, door stoppers, 
replacement and wood works/ steel works  such as board, ply & chowkhats, repair of gypsum/ mineral fiber/ 

metallic false ceiling & wooden flooring, repair of aluminium doors & glazing including floor spring etc and 

any other works related to carpentry as and wherever required. 

 
(g)  Cementing of joints of various drainage lines, gaps between wash basins, sinks etc. 

 

(h) Fixing of loose fixtures and fittings, including supporting brackets, such as wash basins, sinks, flushing 
cistern, drain boards, tower rods, mirrors glass shelves, soap holders, nahni traps, gratings and other fixtures 

and fittings as existing in the building including removal of existing fittings/ fixtures without causing any 

damage.  Grouting of new wooden gutties in cement mortar and fixing with new screws, removing where 
necessary and any other work related to plumbing as & wherever required. 
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(i) Any kind of masonry work such as repair of plaster, wall tiles, floor tiles, brick works, marble/ stone flooring, 

grouting of floors, repair of expansion joints & water proofing treatment of the roof top etc and any other 
works related to mason as and wherever required. 

 

(j) Any kind of white washing and painting works  oonn  wwaallllss,,  wwoooodd  wwoorrkkss,,  wwooooddeenn//  sstteeeell  ddoooorrss,,  wwiinnddoowwss,,  

ssttrruuccttuurraall  sstteeeell  wwoorrkkss  aanndd  ootthheerr  rreeqquuiirreedd  ssuurrffaacceess,,   cleaning of wall surfaces before carrying out related 
works, rubbing of rusts, mixing and applying of various colours in touching the existing shades, road signs 

and various boards. 

 
(k) Operation of ATT on surfaces infected with termite in NIPER campus. 

 

(l) Operation, running and maintenance of water pumps, tubewell and repair & general repair & maintenance  of 
UG and OH water tanks. 

(m) Operation, running and maintenance of ETP plant. 

  

TThhee  CCoonnttrraaccttoorr  wwiillll  bbee  rreessppoonnssiibbllee  ffoorr  mmaaiinntteennaannccee  ooff  ddaayy  ttoo  ddaayy  rreeccoorrdd  ooff  mmaaiinntteennaannccee  jjoobbss  ddoonnee  aass  ppeerr  jjoobb  

ccaarrddss  aanndd  wwrriitttteenn//  vveerrbbaall  iinnssttrruuccttiioonnss  ooff  ccoonncceerrnneedd  NNIIPPEERR  EEnnggiinneeeerr--iinn--CChhaarrggee..  

      

 
***************** 
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SCHEDULE OF MAKES OF MATERIALS 

(FOR CIVIL WORKS)  

List of approved makes for Civil/Sanitary Works 

 

S.No. Material Makes 

1. (i) Grey Cement (OPC or PPC)  ACC, L & T, Gujrat Ambuja, Vikram, Birla, JK 

Cement,  (conforming to relevant BIS Code) 

(ii) White Cement Birla White/ J.K.White 

2.  Standard Steel/ reinforcement steel SAIL, TISCO, RINL, IISCO or equivalent. 

3.  Veneered  particle board/ 

Commercial Board/ Sunmica 

Archidply, Century, Greenply, Kitply or equivalent. 

4.  Laminated Particle board Archidply, Century, Green ply,  kitply or equivalent 

5.  Flush Door shutters Archidply, Century, Green ply,  kitply or equivalent 

6.  Water Proofing Compound Fosroc, Cico, Pidilite 

7.  M.S. Pipe Tata, Jindal (Hissar), Parkash, Surya or equivalent 

8.  PVC Pipe & Fittings Supreme, Finolex, Diplast 

9.  Acyrlic Distemper Nerolac,  Asian, Berger 

10.   Interior or Exterior emulsion Nerolac,  Asian, Berger 

11.  Synthetic Enamel Paint, Primer ICI, Nerolac, Berger, Asian Paints 

12.  Ceramic tiles/glazed tiles/Vitrified tiles Kajaria, NITCO, Somany,  Johnson, Orient 

13.  Nuts/ Bolts & Screws GKW, Atul or equivalent. 

14.  Virteous China Sanitary ware Parryware, Hindustan Sanitary ware, Cera, Jaquar 

15.  Plastic seat cover of W.C. Commander, Diplomat, Hindware, Parryware or 

equivalent. 

16.  PVC Flushing cistern Cera, Hindware, Jindal, Nova 

17.  CP fittings/C.P. taps washers JAQUAR, EXCEL, NOVA, VIKING 

18.  G.I.Pipes Jindal (Hissar), TATA, Prakash Surya 

19.  G.I. fittings Unik, AMCO, AVR, NVR 

20.  Gun metal valves Leader, Zoloto, Sant, DRP, VIKING 

21.  Brass stop & Bib cock Zoloto, Sant, L & K, Leader or equivalent. 

22.  Stoneware pipes & gully trap Prefect, Hind or ISI marked S.W. pipes 

23.  Mirror glass Atul, Modi Guard, Saint Gobain 

24.  Clear glass/ Clear Float Glass Modi, Tata, Saint Gobain 

25.  Locks Godrej, Harison, Dorma 

26.  Doors and Windows fixtures/fittings Everite, Crown/ Classic or equivalent. 

27.  Door closer/ floor springs Doorking, Everite, Hardwyn, Godrej, Universal 

28.  Door locks Godrej, Harrison, Dorma 

29.  Aluminium sections Hindalco, Jindal, Kunal or equivalent. 

30.  Plastic emulsion paint ICI, Asian, Nerolac,  Berger 

31.  Stainless steel screws  Kundan, Puja, Atul or equivalent. 

32.  Stainless steel pipes/ flats (304) grade Jindal or equivalent. 

33.  Cistern PVC Kit Nova, Jindal or equivalent. 

 

 

 



NIPER, S.A.S. Nagar 
 

Page 31 
 

Note:- 

1.      The contractor shall produce samples before procurement of the material for approval of the client or all material 

required for works.  The material of the makes out of the above as approved by the owner shall be used on the 

work.  The decision of the client from the above makes shall be final. 

2.     In respect of material for which approved makes are not specified as above.  The same shall be decided by the 

client and shall be as per BIS codes. 

3.      The contractor shall submit samples of all materials 2 weeks before the date of incorporation of the same in work. 

4. All makes specified above should invariably conform to relevant BIS codes. 
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SECTION-X 

SCHEDULE OF QUANTITY 

(Price Bid) 
  

 

S. No. Description of items Qty Unit Rates Amount 

(A)      (Civil & PH Works)         

1 
  

  

Providing and laying in position cement concrete of specified grade excluding the cost 
of centering and shuttering - All work up to plinth level          

1:1½:3 (1 Cement: 1½ coarse sand (zone-III) : 3 graded stone 
aggregate 20 mm nominal size) 6 Cum 7783.65 46702.00 

1:5:10 (1 cement : 5 fine sand : 10 graded stone aggregate 
40 mm nominal size) 2 Cum 5660.45 11321.00 

2 
  

Steel reinforcement for R.C.C. work including straightening, cutting, bending, placing 
in position and binding all complete upto plinth level.         
Thermo-Mechanically Treated bars of grade Fe-500D or more. 200 Kg 89.65 17930.00 

3 
  

Brick work with common burnt clay F.P.S. (non modular) bricks of class 
designation 7.5 in foundation and plinth in:         

Cement mortar 1:6 (1 cement : 6 coarse sand) 10 Cum 6658.25 66583.00 

4 
  

Brick work with common burnt clay F.P.S. (non modular) bricks of class designation 
7.5 in superstructure above plinth level up to floor V level in all shapes and sizes in :         

Cement mortar 1:4 (1 cement : 4 coarse sand) 3 Cum 8512.10 25536.00 

5 
  

Half brick masonry with common burnt clay F.P.S. (non modular) bricks of class          
Cement mortar 1:4 (1 cement :4 coarse sand) 15 Sqm 1018.05 15271.00 

6 
  
  
  

  

Providing and fixing pressed steel door frames  conforming to IS:4351, manufactured 
from commercial mild steel sheet of 1.60mm thickness, including hinges, jamb, lock 
jamb, bead and if requir3ed angle threshold of mild steel angle of section 50x25mm, 
or base ties of 1.60mm, if required, pressed mild steel welded or rigidly fixed together 
by mechanical means, including M.S. pressed butt hinges 2.5mm thick with mortar 
guards, lock strikeplate and shock absorbers as specified and applying a coat ofr 
approved steel primer after pre-treatment of the surface as directed by Engineer-in-
Charge.         

Single rebate size equivalent to adjustable chowkhat.         

Fixing with carbon steel galvanised dash fastener of required dia and size  20 Metre 433.15 8663.00 

Double rebate size equivalent to adjustable chowkhat.         

Fixing with adjustable lugs with split end tail to each jamb 10 Metre 511.40 5114.00 
7 

  
Kota stone slab flooring over 20 mm (average) thick base laid over and jointed with 
grey cement slurry mixed with pigment to match the shade of the slab, including 
rubbing and polishing complete with base of cement mortar 1 : 4 (1 cement : 4 coarse 
sand) :         

20 mm thick 10 Sqm 1706.60 17066.00 

8 
  

Providing gola 75x75 mm in cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 
stone aggregate 10 mm and down gauge), including finishing with cement mortar 1:3 
(1 cement : 3 fine sand) as per standard design :         

In 75x75 mm deep chase 15 Mtr 260.20 3903.00 

9 Making khurras 45x45 cm with average minimum thickness of 5 cm cement concrete 
1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate of 20 mm nominal size) 
over P.V.C. sheet 1 m x1 m x 400 micron, finished with 12 mm cement plaster 1:3 (1 
cement : 3 coarse sand) and a coat of neat cement, rounding the edges and making 
and finishing the outlet complete. 5 No. 266.60 1333.00 

10 
  

  

Providing and fixing on wall face unplasticised Rigid PVC rain water pipes conforming 
to IS : 13592 Type A, including jointing with seal ring conforming to IS : 5382, leaving 
10 mm gap for thermal expansion, (i) Single socketed pipes.         

75 mm diameter 12 Mtr 213.00 2556.00 

110 mm diamete 12 Mtr 319.75 3837.00 
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S. No. Description of items Qty Unit Rates Amount 
 

11 
  

12 mm cement plaster of mix :         

1:4 (1 cement: 4 fine sand)  100 Sqm 294.85 29485.00 

12 
  

20 mm cement plaster of mix :         
1:4 (1 cement: 4 fine sand)  30 Sqm 402.15 12065.00 

13 
  

Painting with synthetic enamel paint of approved brand and 
manufacture to give an even shade :         

Two or more coats on new work 70 Sqm 131.45 9202.00 

14 
  

Repairs to plaster of thickness 12 mm to 20 mm in patches of area 2.5 sq.meters and 
under, including cutting the patch in proper shape, raking out joints and preparing and 
plastering the surface of the walls complete, including disposal of rubbish to the 
dumping ground, all complete as per direction of Engineer-in-Charge.         

With cement mortar 1:4 (1cement: 4 coarse sand) 200 Sqm 478.00 95600.00 

15 Fixing chowkhat in existing opening in brick/ RCC wall with dash fasteners/Chemical 
fasteners of appropriate size (3 nos on each vertical member of door chowkhat and 2 
nos on each vertical member of window chowkhats), including Cost of dash fasteners/ 
chemical fastener 10 Each 190.25 1903.00 

16 
  

Making the opening in brick masonry including dismantling in floor or walls by cutting 
masonry and making good the damages to walls, flooring and jambs complete, to 
match existing surface i/c disposal of mulba/ rubbish to the nearest  dumping ground, 
all complete as per direction of Engineer-in-Charge.         

For door/ window/ clerestory window 5 Sqm 1046.95 5235.00 

17 Regrading terracing of mud phaska covered with tiles or brick, in cement mortar by 
dismantling tiles or bricks, removing mud plaster, preparing the surface of mud phaska 
to proper slope, relaying mud plaster gobri leaping and tiles or bricks, grouted in 
cement mortar 1:3 (1 cement : 3 fine sand), including replacing unserviceable tiles or 
bricks with new ones and disposal of unserviceable material to the dumping ground 
(the cost of the new tiles or brick excluded), all complete as per direction of Engineer-
in-Charge. 10 Sqm 577.90 5779.00 

18 
  

Providing and laying vitrified floor tiles in different sizes (thickness to be specified by 
the manufacturer) with water absorption less than 0.08% and conforming to IS: 15622, 
of approved make, in all colours and shades, 
laid on 20mm thick cement mortar 1:4 (1 cement : 4 coarse sand), jointing with grey 
cement slurry @ 3.3 kg/ sqm including grouting the joints with white cement and 
matching pigments etc., complete.         
Size of Tile 600x600 mm 10 Sqm 1416.65 14167.00 

19 Providing and fixing Ist quality ceramic glazed wall tiles conforming to IS: 15622 
(thickness to be specified by the manufacturer), of  approved make, in all colours, 
shades except burgundy , bottle green, black of any size as approved by Engineer-in-
Charge, in skirting, risers of steps and dados, over 12 mm thick bed of cement mortar 
1:3 (1 cement : 3 coarse sand) and jointing with grey cement slurry @ 3.3kg per sqm, 
including pointing in white cement mixed with pigment of matching shade complete.  
Make - Orient/ NITCO/ KAJARIA. 40 Sqm 1063.45 42538.00 

20 Providing and laying rectified Glazed Ceramic floor tiles 300x300 mm or more 
(thickness to be specified by the manufacturer) of 1st quality conforming to IS : 15622 
of approved make in colours White, Ivory, Rey, Fume Red Brown, laid on 20mm thick 
cement mortar 1:4 (1Cement : 4 Coarse sand) including grouting the joints with white 
cement and matching pigments etc., complete.  10 Sqm 1142.80 11428.00 

21 Neat cement punning. 70 Sqm 67.80 4746.00 

22 Providing and applying white cement based putty of average thickness 1 mm, of 
approved brand and manufacturer, over the plastered wall surface to prepare the 
surface even and smooth complete. 500 Sqm 123.85 61925.00 

23 Removing dry or oil bound distemper, water proofing cement paint and the like by 
scrapping, sand papering and preparing the surface smooth including necessary 
repairs to scratches etc. complete. 2300 Sqm 20.85 47955.00 
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S. No. Description of items Qty Unit Rates Amount 
 

24 
  

  

Distempering with 1st quality acrylic distemper, having VOC (Volatile Organic 
Compound ) content less than 50 grams/ litre, of approved brand and manufacture, 
including applying additional coats wherever required, to achieve even shade and 
colour.         

One coat. 2000 Sqm 54.75 109500.00 

Two coats 500 Sqm 90.05 45025.00 

25 
  

Applying priming coats with primer of approved brand and 
manufacture, having low VOC (Volatile Organic Compound ) content.         

With ready mixed pink or grey primer on wood work (hard and soft wood) having VOC 
content less than 50 grams/ litre 70 Sqm 61.45 4302.00 

26 
  

Wall painting with plastic emulsion paint of approved brand and manufacture to give 
an even shade:                                  

One or more coats on old work.                             300 Sqm 90.85 27255.00 

27 
  

Painting with synthetic enamel paint of approved brand and manufacture to  give an 
even shade :                                                

One or more coats on old work.             1500 Sqm 86.55 129825.00 

28 
  

Finishing walls with Premium Acrylic Smooth exterior paint with Silicone additives of 
required shade         

Old work (one or more coats applied @ 0.83 ltr/10 sqm). 500 Sqm 79.85 39925.00 

29 
  

Flush pointing with cement mortar 1:3 (1 cement : 3 fine sand) mixed with 2% of 
integral water proofing compound by weight of cement for flat tile bricks on top of mud 
phaska :         

With F.P.S. brick tiles 200   114.70 22940.00 

30 
  

  

Renewing glass panes, with putty and nails wherever necessary including racking out 
the old putty:         

Float glass panes of nominal thickness 4 mm (weight not less than 10kg/sqm) 45 Sqm 941.95 42388.00 

Float glass panes of nominal thickness 5 mm (weight) not less than 12.5kg/sqm) 10 Sqm 1245.15 12452.00 

31 Carry out petty job of masonary work including all type of repair with conc. And mortar 
etc complete necessary tools, cement, sand, aggregate etc at different locations 
which can not be measured as pe directions of Engineer-in-Charge. 80 Per Job 903.00 72240.00 

32.   Providing following iems for day to day maintenance : Carpentary         
32.1 Chromium plated Brass mortice latch and lock 100x65 mm with 6 levers and a pair of 

brass lever handles or Cyliderical lock. 25 Each 616.44 15411.00 

32.2 Bright finished or black enameled mild steel screws 50 mm 20 100 Nos 98.37 1967.00 

32.3 Bright finished or black enameled mild steel screws 40 mm 20 100 Nos 78.69 1574.00 

32.4 Bright finished or black enameled mild steel screws 30 mm 20 100 Nos 59.02 1180.00 

32.5 Bright finished or black enameled mild steel screws 25 mm 20 100 Nos 52.46 1049.00 

32.6 Bright finished or black enameled mild steel screws 20 mm 20 100 Nos 45.91 918.00 

32.7 Oxidised mild steel single acting spring hinges 150mm 20 Each 183.62 3672.00 
32.8 Putty for wood work/ steel work. 100 Kg 36.72 3672.00 

32.9 Steel beeding 10x10x1.6mm (box type) 100 Mtr 35.41 3541.00 

32.10 12 mm commercial ply 11.88 Sqm 668.90 7947.00 

32.11 18 mm thick block board with commercial ply veneering on both side 23.76 Sqm 1016.47 24151.00 

32.12 Hydraulic door closer bottle type M.S. body with necessary accessories and screws 
complete 15 Each 899.74 13496.00 

32.13 Aluminium hanging floor door stopper with twin rubber & stopper 100 Each 52.46 5246.00 

32.14 Nickled Chromium Brass cupboard lock 50 mm size 200 Each 95.74 19149.00 

32.15 Pre-laminated with decorative lamination one side and other side balancing 
lamination exterior Grade-I MDF Board 12 mm thick confirming to IS:14587 11.88 Sqm 575.78 6840.00 

32.16 Pre-laminated with decorative lamination one side and other side balancing 
lamination exterior Grade-I MDF Board 18 mm thick confirming to IS:14587 11.88 Sqm 763.34 9068.00 

32.17 Dash fastener/ Chemical fastener of size 100mm   50 Each 16.39 820.00 

32.18 Galvanised wire mesh of average width of aperture 1.4 mm and nominal dia of wire 
0.63 mm 50 Sqm 327.89 16395.00 
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S. No. Description of items Qty Unit Rates Amount 
 

32.19 Magnetic catcher double strip horizontal type 20 Each 26.23 525.00 

32.20 1.0 mm thick decorative laminated sheet 11.88 Sqm 385.60 4581.00 

32.21 Providing panelled or panelled and glazed shutters for doors, windows and clerestory 
windows, fixing with butt hinges of required size with necessary screws, excluding 
panelling which will be paid for separately, all complete as per direction of Engineer-
in-charge.          

Kiln seasoned and chemically treated hollock wood         

35 mm thick shutters 12 Sqm 2045.68 24548.00 

32.22 Providing ISI marked flush door shutters conforming to IS : 2202 (Part I) non-
decorative type, core of block board construction with frame of 1st class hard wood 
and well matched commercial 3 ply veneering with vertical grains or cross bands and 
face veneers on both faces of shutters:         

35 mm thick with necessary screws. 15 Sqm 1346.93 20204.00 

32.23 Providing wire gauge shutters using galvanized M.S. wire gauge of average width of 
aperture 1.4 mm in both directions with wire of dia 0.63 mm, for doors, windows and 
clerestory windows and necessary screws :         
35 mm thick shutters         

Kiln seasoned and chemically treated hollock wood 6 Sqm 2618.48 15711.00 

33.   Providing the following Materials for day to day Maintenance :  Plumbing :-       

33.1 Flush pipe with union spreaders and clamps all in C.P. brass for single stall 10 Each 406.59 4066.00 

33.2 White plastic seat (solid) with lid C.P. brass hinges and rubber buffers 30 Each 537.75 16132.00 

33.3 C.P. brass waste 32 mm 20 Each 111.48 2230.00 

33.4 Rectangular shape 453x357 mm Mirror with Plastic moulded frame 50 Each 380.36 19018.00 

33.5 Semi Rigid PVC waste pipe for sink and wash basin 32 mm dia 
with length not less than 700 mm i/c PVC waste fittings 100 Each 32.79 3279.00 

33.6 Flushing Cistern P.V.C. 10 litre capacity (low level) (White) (with fittings, accessories 
and flush pipe) 5 Each 754.16 3771.00 

33.7 Brass stop-cock/ brass trap 15 mm dia 10 Each 275.43 2754.00 

33.8 Pig Lead 20 Kg 275.43 5509.00 

33.9 Polyethylene water storage tank with cover and suitable locking  arrangement 5000 Per Litre 8.00 40003.00 

33.10 Unplasticised P.V.C. connection pipe with brass union 30 cm long 15mm bore 100 Each 39.35 3935.00 

33.11 Unplasticised P.V.C. connection pipe with brass union 45 cm long 15mm bore 10 Each 62.96 630.00 

33.12 Shower rose C.P. brass for 15 to 20 mm inlet 100 mm dia 20 mm bore 15 Each 144.27 2164.00 
33.13 15 mm C.P. brass pillar tap 20 Each 354.13 7083.00 

33.14 Brass full way valve with C.I. wheel (screwed end) 25 mm dia 10 Each 491.84 4918.00 

33.15 Brass full way valve with C.I. wheel (screwed end) 32 mm dia 2 Each 544.30 1089.00 

33.16 Brass full way valve with C.I. wheel (screwed end) 40 mm dia 2 Each 655.79 1312.00 

33.17 C.P. Brass bibcock 15 mm 20 Each 393.47 7869.00 

33.18 C.P. Brass long body bibcock 15 mm 25 Each 655.79 16395.00 

33.19 C.P. Brass stop cock (concealed) 15 mm 3 Each 550.86 1653.00 

33.20 C.P. Brass angle valve 15 mm 10 Each 459.05 4591.00 

33.21 125 mm grating with waste hole or without waste hole with frame SP 200 Each 32.79 6558.00 

33.22 G.I. pipes 15 mm dia 120 Metre 124.60 14952.00 
33.23 G.I. pipes 20 mm dia 120 Metre 170.50 20461.00 

33.24 G.I. pipes 25 mm dia 30 Metre 257.07 7712.00 

33.25 G.I. pipes 40 mm dia 30 Metre 380.36 11411.00 

33.26 G.I. tees (equal) 25 mm 10 Each 85.25 853.00 

33.27 G.I. Union 15 mm nominal bore 5 Each 45.91 230.00 

33.28 G.I. Union 20 mm nominal bore 25 Each 72.14 1803.00 

33.29 Vitreous china pedestal type water closet 5 Each 1344.36 6722.00 

33.30 Vitreous china flat back wash basin 630x450 mm  5 Each 950.89 4754.00 

33.31 G.I. Nipple 1/2" x 6".   15 No. 39.35 590.00 
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S. No. Description of items Qty Unit Rates Amount 
 

33.32 G.I. Nipple 1/2" x 4".   15 No. 26.23 393.00 

33.33 G.I. Hexa Nipple 1/2".  10 No. 35.41 354.00 

33.34 G.I. Elbow 1".   10 No. 78.69 787.00 
33.35 G.I. Elbow 3/4". 30 No. 65.58 1967.00 

33.36 G.I. Elbow 1/2". 20 No. 35.41 708.00 

33.37 G.I. Tee 3/4".   30 No. 65.58 1967.00 

33.38 G.I. Tee 1/2".   15 No. 52.46 787.00 

33.39 G.I. Reducer 1/2" x 3/4" 15 No. 59.02 885.00 

33.40 G.I. Reducer 1/2" x 1" 10 No. 78.69 787.00 

33.41 G.I. Socket 1".   10 No. 78.69 787.00 

33.42 G.I. Socket 3/4".   10 No. 59.02 590.00 

33.43 G.I. Socket 1/2".    40 No. 34.10 1364.00 

33.44 White cement 1kg pack.    50 Pkt 35.41 1771.00 
33.45 Fevicol 500 gm.  (SH). 10 No. 163.95 1639.00 

33.46 Fevicol 500 gm.  (SR). 15 No. 275.43 4131.00 

33.47 Tap Spindle No. 4 50 No. 131.16 6558.00 

33.48 Tap Spindle No. 5  60 No. 144.27 8656.00 

33.49 Tap Disk 100 No. 91.81 9181.00 

33.50 Flush Valve of Urinal 2 No. 1959.49 3919.00 

33.51 Flush valve of W.C. 2 No. 3011.38 6023.00 

33.52 C.P. sink waste 4" 10 No. 229.53 2295.00 

33.53 Sodium Hypochloride 930 Litre 36.72 34153.00 
33.54 Chlorpyriphos 20% E.C. / Lindane 20% E.C. 60 Litre 430.20 25812.00 

33.55 PVC lid for over plastic water tank. 50 No. 104.93 5246.00 

33.56 Brass ball cock with rod and plastic ball for water tank of size 1/2" 30 No. 524.63 15739.00 

33.57 Cistern kit (internal complete) 20 No. 501.02 10020.00 

33.58 Cistern handle (PVC) 30 No. 177.06 5312.00 

33.59 PVC ball cock for cistern 30 No. 200.67 6020.00 

33.60 Brass ball valve 1/2" 15 No. 367.24 5509.00 

33.61 Brass ball valve 3/4" 30 No. 459.05 13772.00 

33.62 Brass ball valve 1" 5 No. 655.79 3279.00 

  Total (A ) 1680218.00 

(B)   Annual Repair and Maintenance (Manpower) 

66 Providing Manpower for Repair and Maintenance of Civil and Public Health Works on 
job basis pertaining to Plumbing, Carpentary, Pump House & ETP Operation and 
Sewerage works etc. as per complete in all respect to the entire satisfaction of 
Engineer-in-Charge 12 Months 598877.00 7186524.00 

  Total (B)        7186524.00 

  G. Total (A) + (B)       8866742.00 

(C)   Credit for dismantled/Scrap Materials :- 

67 Credit of old dismantled unserviceable materials at site.         

Credit of old dismantled unserviceable materials at site.         

(a)  Brass bib cock/ stop cock/ pillar cock, CP Waste etc. 25 Kg 341.00 8525.00 

(b) Old unserviceable hydraulic door closers. 20 No 80.00 1600.00 

(c) Old unserviceable cylindrical locks. 20 No 40.00 800.00 

(d)  Plastic items. 10 Kg 15.00 150.00 

(e)  Iron Scrap/G.I. pipes/ fittings etc. 10 Kg 27.00 270.00 
(f)   Scrapped Cast Iron items 30 Kg 37.00 1110.00 

(g)  Old bricks. 500 No. 4.00 2000.00 

  Total (B)  Credit for dismantled/Scrap materials        14455.00 

  Total for (A) + (B) - (C)        8852287.00 

  G. Total (A) +(B)  - (C)    8852287.00 
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Percentage to be quoted by Agency 
 

S. No Option %age in 

Figures 

%age in Words Amount  worked out by 

Agency as per percentage 

quoted 

1. Percentage Below    

2. Percentage Above    

3. At Par of Estimated Cost    

 

 

 Note: 

            1 This is a percentage rate tender, therefore, percentage is only to be quoted by the agency in figures on the amount mentioned in 
Schedule of quantity. 

2 The rates quoted should be inclusive of all taxes including GST etc. and nothing extra shall be paid on this account 
3 The minimum wages component for Part-C of Schedule of qty. is based on  circular No. A/26(3)/2021-LS-II dated 28 Oct  2021 

issued by Chief Labour Commissioner (Central), Ministry of Labour, GOI, New Delhi according to rates of Highly Skilled - Rs. 795/-
, Skilled Rs. 724/-, Semi skilled - Rs. 617/- and Un-skilled - Rs. 546/- per day effective for period w.e.f. 01.10.2021 to 31.03.2022 
as revised from time to time. 

4 The contractor shall pay minimum wages as mentioned above to its workers/workmen every month by crediting the pay in their 
respective bank accounts and payment shall be made on monthly basis to the contractor after submitting definite proof of 
successful transaction of the payment in the bank account of the workers/workmen 

5 The enhancement to be paid to the contractor will be proportionate to the increase in above rates by the competent authority or 
any statuary variation that will be paid extra from its date of implementation which will be calculated on the elements of wages, 
EPF & ESI (Employer's contribution) only for number of manpower deployed during the month. 

6 The financial impact of ESI, EPF, ELDI (Employer's contribution), Bonus for the Part-C of Schedule of qty.  should not be included 
while quoting the rates. The same will be reimbursed to the agency as applicable only after the furnishing the authentic proof from 
the authority concerned. 

 
  
 

      (Signatures of the Tenderer) 
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SECTION-XI CONDITIONS OF CONTRACT 
 

 
 

 1. The contractor means the documents forming the tender and acceptance 

thereof and the formal agreement executed between the Competent 

Authority on behalf of NIPER and the contractor, together with the documents 

referred to therein including these conditions, the specifications, drawings and 

instructions issued from time to time by the Engineer-in-Charge and all these 

documents taken together shall be deemed to form the contract and shall be 

complementary to one another. 

 

 2. In the contract, the following expressions shall unless the context otherwise 

requires, have the meanings, hereby respectively assigned to them. 

 

The expression works or work shall, unless there something either in the 

subject or context repugnant to such construction, be constructed and 

taken to mean the works by or virtue of the contract contracted to be 

executed whether temporary or permanent and whether original altered, 

substituted or additional. 

The site shall mean the land or other places on, into or through which the 

work is to be executed under the contractor any adjacent land, path or 

street through which work is to be executed under the contract or any 

adjacent land, path or street which may be allotted or used for the 

purpose of carrying out the contract. 

The contractor shall mean the individual, firm or company, whether 

incorporated or not undertaking works and shall include the legal personal 

representative of such individual or the personal comprising such firm or 

company, or the successors of such firm or company and the permitted 

assignees of such individual, firm or company. 

The Engineer-in-Charge shall mean the person designated from time to 

time by the Director, NIPER and shall include those who are expressly 

authorized by him to act for and on his behalf for operation of this 

contract. 

The Architect shall mean  designated as Project Architect by NIPER. 

Accepting Authority shall mean Director, NIPER. 

Excepted risk are risk due to riots (other than those on account of 

contractors employees), war (whether declared or invasion, act foreign 

enemies, hostilities, civil war, rebellion, revolution, insurrection military or 

usurped power, any act or Government, damages from aircraft, acts of 

God, such as earthquake, lightening and unprecedented floods, and other 

causes over which the contractor has no control and accepted as such by 

the Accepting Authority. 

Market rates shall be the rates as decided by the Engineer-in-Charge on 

the basis of the cost of material and labour at site where the work is to be 

executed plus 10 percent to cover all overheads and profits. 

 District specifications mean the specifications followed by the State Govt. 

in the area where the work is to be executed. 

Department means Engineering Department of NIPER.  

Tendered value means the value of the entire work as stipulated in the 
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letter of award. 

Date of commencement of work: The date of commencement of work 

shall be the date of start as specified in schedule ôFõ or the first date of 

handing over of the site, whichever is later, in accordance with the phasing 

if any, as indicated in the tender document. 

 
SCOPE AND 

PERFORMANCE 

 

3. Where the context so require, words imparting the singular only 

also include the plural and vice versa.  Any reference to 

masculine gender shall whenever required include feminine 

tender and vice versa. 
4. Headlines marginal notes to these General Conditions of contract shall not 

be deemed to form part thereof or be taken into consideration in the 

interpretation or construction thereof or of the contract. 

5. The contractor shall be furnished, free of cost one certified copy of the 

contract documents except standard specifications, schedule of rates and 

such other printed and published documents, together with all drawings a 

may be forming part of the tender papers.  None of these documents shall 

be used for nay purposed other than that of this contract. 

 

WORKS TO BE 

CARRIED OUT 

 

Works to be carried out under this contact shall, except as 

otherwise provided in these conditions include all labour, materials, 

tools, plants equipments and transport which may be required in 

preparations of and for and in the full and entire execution and 

completion of the works 

The description given in the schedule of quantities shall unless 

otherwise stated be held to include wastage materials, 

carriage and cartage, carrying and return of empties, 

hoisting, setting, fitting in position and all other labours 

necessary in and for the full and entire execution and 

completion of the work as aforesaid in accordance with good 

practice and recognized principles. 
 

SUFFICIENCY 

OF TENDER 
 

The contractor shall be deemed to have satisfied himself before tendering 

as to the correctness and sufficiency of his tender for the works and of the 

rates and prices quoted in the schedule of quantities, which rates and 

prices shall except as otherwise provided cover all his obligations under 

the contract and all matters and things necessary for the proper 

completion and maintenance of the works. 

 
DISCREPANCIES 

AND ADJUSTMENTS 

OF ERRORS 

 

Several documents forming the contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in 

preference to small-scale drawings and figured dimensions in preference 

to scale and special conditions in preference to General Conditions. 

5.1 In the case of discrepancy between the schedule of quantities, the 

specifications and/ or the drawings the following order or preference shall 

be observed. 

(i) Description of schedule of quantities. 

(ii) Particular specifications and special conditions, if any. 

(iii) Drawings. 

(iv) Specifications specified in the contract. 

(v) Indian standard specifications of BIS. 
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5.2 If there are varying or conflicting provisions made in any one document 

forming part of the contract, the accepting authority shall be the deciding 

authority with regards to the intention of the document and his decision 

shall be final and binding on the contract. 

 

Any error in description, quantity or rate in schedule of quantities or any 

omission there from shall not vitiate the contract or release the contract 

from the execution of the whole or any part of the works comprised therein 

according to drawing and specifications or from any part of his obligations 

under the contract. 

 
WATER AND 

ELECTRICITY 

 

6. Water supply if available will be provided by the owner at one point 

through distribution pipe networks and pumping are to be made by the 

contractor at his own cost. Water shall be provided by institute free of cost. 

7. Electricity will be provided by the institute free of cost.    

 

ALL PAGES 

TO BE 

INITIALED 

All pages of the tender document are required to be initialed and dated 

at the lower right hand corner of the tender or his authorized 

representative. 

 

CORRECTIONS AND 

ALTERATIONS 

All correction (s) alteration(s) in the entries in the tender papers 

shall be signed in full by the tenderer with date.  No eraser or 

overwriting is permissible. 

 
WITNESS 

 
Witness and sureties shall be persons of status and their names, 

occupations and addresses shall be stated below their signatures. 

 
EARNEST 

MONEY 

 

No interest is payable on earnest money deposit. 

 

ADDENDA & 

CORRIGENDA 
Addenda and corrigenda to the tender documents will be issued 

in duplicate prior to the date of opening of the tender to clarify 

documents or to reflect modifications in design or contract terms. 
 

Each addenda/ corrigenda will be distributed in duplicate to each 

tenderer to whom a set of tender documents has been issued. Recipient 

will retail tenderõs copy of each addenda/ corrigenda and attach 

original copy duly signed along with his offer.  All addenda/ corrigenda 

issued by the NIPER shall form part of the agreement. 

 

The OWNER reserves the right to interpolate the rates for such items of 

work falling between similar items of lower and higher magnitude. 

 
POLICY FOR 

TENDER UNDER 

CONSIDERATIO

N 

 

Only those tenders which are complete in all respects and are 

strictly in accordance with the terms and conditions and technical 

specification of tender documents shall deem to be considered for 

evaluation.  Such tenders shall deemed to be under consideration 

immediately after opening or the tender and until such time an 

official intimation or acceptance/ rejection of the tender is made 

by NIPER to the tenderer. 
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NIPER if necessary will obtain clarification on the tender by requesting for 

such information/ clarification from any or all tenderers, either in writing or 

through personal contact as may be necessary.  Tenderers will not be 

permitted to change the substance of the tender after opening of the 

tender. 

 
MEMBERS OF 

THE OWNER 

NOT 

INDIVIDUALLY 

LIABLE. 

 

Neither the owner not official or employees of the owner shall in 

any way be personally bound of liable for the acts or obligations or 

the owner under the contract or answerable for any default or 

omission in the observance or performance or any or the acts, 

matters or things which are herein contained on the part of the 

contractor. 

 

CONTRACTOR

õS OFFICE AT 

SITE 

 

The contractor shall provide and maintain an office at the site for 

the accommodations of his agent and staff and such office shall be 

opened at all reasonable hours to receive instructions, notices or 

other communications. The contractor at all times shall maintain a 

site instruction book and compliance of theses shall be 

communicated to the Engineer-in-Charge from time to time and 

the whole document to be preserved and handed over after 

completion of the work to NIPER. 

 

RIGHT OF THE 

OWNER 

 

The owner reserves the right to distribute the work between more 

than one agency(ies). The contractor shall cooperate and afford 

other agencies reasonable opportunity for access to the work for 

the carriage and storage of material and execution their works. 

Wherever the work being done by any department of the owner or 

by other agencies employed by the owner is contingent upon 

work covered by this contract, the respective rights of the various 

interests involved shall be determined by the Engineer-in-Charge to 

secure completion of various portions of the work in general 

harmony. 

 

LANGUAGE 

AND 

MEASURES 

 

All documents pertaining to the contract including specifications, 

schedule, notices, correspondences operating and maintenance 

instructions, drawings etc shall be written in English language.  The 

metric system of measurements shall be used in the contract unless 

otherwise specified. 

 

POSSESSION 

PRIOR TO 

COMPLETION 

 

The Engineer-in-Charge shall have the right to take possession of or 

use any completed or partially completed work or part of the work.  

Such possession or use shall not deem to be in acceptance of any 

work completed in accordance with the contract agreement. 

 

MODE OF 

PAYMENT 

 

The contractor shall prepare and submit the bills showing quantity-

executed along with the detailed measurements sheet in four 

copies. The bills shall be submitted once in a month on completion 

of MILESTONE activities.  Payment against running bills hall e 
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released only on certification by Engineer-in-Charge in the 

following manner. 

60% of the running account bill will be released within 10 days of the 

submission of the bill along with requisite documents. 

Balance 40% amount will be released with next 21 days.   It is to be 

noted that contractor should submit the bill after taking joint 

measurements with the representative of the Engineer-in-Charge 

to minimize the checking time and adhere to the above payment 

schedule. 

CERTIFICATE 

AND 

PAYMENTS 

NO EVIDENCE 

OF 

COMPLETION 

 

Except the final certificate, no other certificate or payment against 

a certificate or on general account shall be taken to be an 

admission by the owner of the due performance or the contract or 

any part their of or of occupancy or validity of any claim by the 

contractor. 

 

TECHNICAL 

EXAMINATIO

N AND AUDIT 

 

The contractor herewith agrees that ass a respect of inspection of 

works by the Technical Engineer of the works and the bills of the 

contractor including all the supported vouchers, abstract etc. to 

be make after payment of the bills and as result of such audit and 

technical examination any sum is found to have been over paid in 

respect of any work done by the contractor under the contract or 

any work claimed by him to have been done by him under the 

contract and found not to have been executed or any work is 

found not to have been executed in accordance with the 

contract the contractor shall be liable to refund the amount of 

overpayments made already and it shall be lawful for the owner as 

he deem fit to recover  such over payments either from any 

payment due and becoming due to the contractor or from the 

security deposit or retention money or through any further bills and/ 

or final bill or in any other manner whatsoever not excluding 

though recourse to legal action. 

 

SIGNING OF 

CONTRACT 

 

The successful tenderer/ contractor, on acceptance of his tender 

by the Accepting authority shall, within 15 days from the stipulated 

date of start of the work sign the contract consisting of: 

The notice inviting tender, all the documents including drawings if 

any forming the tender as issued at the time of invitation of tender 

and accepting thereof together with any correspondence leading 

thereto. 

ii)    Standard from consisting as mentioned in schedule F consisting of: 

Various  standard clauses with corrections up to date stipulated in 

schedule F along with annexure thereto. 

Safety codes 

 Model rules for the protection of health, sanitary arrangements for 

the workers employed by the contractor. 

Contractorõs labour regulations. 

List of acts and omissions for which fines can be imposed. 
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WORK IN 

LABORATORIE

S / OFFICES 

AT 

ADJOINING 

AREAS 

 

Agency will have to take all necessary precautions and measures 

to check any inconvenience to the working of laboratories in the 

adjoining buildings and direction of Engineer-in-Charge. Nothing 

extra is payable on above account. 

PROTECTION 

OF EXPOSED 

EXTERNAL 

FINISH OF 

ADJOINING 

BUILDINGS 

The exposed external finish of the existing buildings to be cleaned side by 

side to keep the surface unaffected from the construction material 

during construction. Any defacing occurred on above a/c need to be 

made good by the agency at no extra cost to the NIPER. 

 

APPROACH 

TO THE 

WORK SITE 

Existing stairs in the buildings will not be allowed to be used for carrying 

men/material for construction work. 

 

SEQUENCE 

OF VARIOUS 

ITEMS 

 

Sequence of execution of various items of work are to be planned in 

such a way to create minimum disruption of activities in the adjoin 

buildings. 
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SECTION-XII CLAUSES OF CONTRACT 
 

 
 

CLAUSE 1 

Performance Guarantee 

(i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the 

tendered amount in addition to other deposits mentioned elsewhere in the contract for his proper 

performance of the contract agreement, (not withstanding and/or without prejudice to any other 

provisions in the contract) within period specified in Schedule `Fõ from the date of issue of letter of 

acceptance.  This period can be further extended by the Engineer-in-Charge up to a maximum 

period as specified in schedule `Fõ on written request of the contractor stating the reason for delays 

in procuring the Performance Guarantee, to the satisfaction of the Engineer-in-Charge.  This 

guarantee shall be in the form of Cash (in case guarantee amount is less than Rs. 10,000/-) or 

Deposit at Call receipt of any scheduled bank/ Bankerõs Cheque of any scheduled bank/Demand 

Draft of any scheduled Bank/Pay Order of any scheduled bank (in case guarantee amount is less 

than Rs. 1,00,00/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any 

Scheduled Bank or the State Bank of India in accordance with the form annexed hereto. In case a 

fixed deposit receipt of any Bank is furnished by the contractor payment against the said fixed 

deposit receipt of any Bank is furnished by the contractor to the NIPER as part of the performance 

guarantee and the Bank is unable to make payment against the said fixed deposit receipt, the loss 

caused thereby shall fall on the contractor and the contractor shall forthwith on demand furnish 

additional security to the NIPER to make good the deficit 

(ii) The Performance Guarantee shall be initially valid up to the stipulated date of completion plus 60 

days beyond that. In case the time for completion of work gets enlarged, the contractor shall get 

the validity of Performance Guarantee extended to cover such enlarged time for completion of 

work. After recording of the completion certificate for the work by the competent authority, the 

performance guarantee shall be returned to the contractor, without any interest. However, in case 

of contracts involving maintenance of building and services/any other work after construction of 

same building and services/other work, then 50% of Performance Guarantee shall be retained as 

Security Deposit. The same shall be returned yearwise proportionately. 

(iii) The Engineer-in-Charge shall not make a claim under the performance guarantee except for 

amounts to which the  NIPER is entitled under the contract (not withstanding and/or without 

prejudice to any other provisions in the contract agreement) in the event of : 

(a) Failure by the contractor to extend the validity of the Performance Guarantee as described 

herein above, in which event the Engineer-in-Charge may claim the full amount of the 

Performance Guarantee. 

(b)  Failure by the contractor to pay  NIPER any amount due, either as agreed by the contractor 

or determined under any of the Clauses/Conditions of the agreement, within 30 days of the 

service of notice to this effect by Engineer-in-Charge. 

(iv) In the event of the contract being determined or rescinded under provision of any of the Clause/ 

Condition of the agreement, the performance guarantee shall stand forfeited in full and shall be 

absolutely at the disposal of the NIPER. 

 

CLAUSE 1A 

RECOVERY OF SECURITY DEPOSIT 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall permit 

Government at the time of making any payment to him for work done under the contract to deduct a sum 

at the rate of 2.5% of the gross amount of each running and final bill till the sum deducted will amount to 

security deposit of 2.5% of the tendered value of the work. Such deductions will be made and held by 

Government by way of Security Deposit unless he/they has/have deposited the amount of Security at the 
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rate mentioned above in cash or in the form of Government Securities or fixed deposit receipts. In case a 

fixed deposit receipt of any Bank is furnished by the contractor to the Government as part of the security 

deposit and the Bank is unable to make payment against the said fixed deposit receipt, the loss caused 

thereby shall fall on the contractor and the contractor shall forthwith on demand furnish additional security 

to the Government to make good the deficit.  

All compensations or the other sums of money payable by the contractor under the terms of this contract 

may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the interest 

arising there from, or from any sums which may be due to or may become due to the contractor by 

Government on any account whatsoever and in the event of his Security Deposit being reduced by reason 

of any such deductions or sale as aforesaid, the contractor shall within 10 days make good in cash or fixed 

deposit receipt tendered by the State Bank of India or by Scheduled Banks or Government Securities (if 

deposited for more than 12 months) endorsed in favour of the Engineer-in-Charge, any sum or sums which 

may have been deducted from, or raised by sale of his security deposit or any part thereof. The security 

deposit shall be collected from the running bills and the final bill of the contractor at the rates mentioned 

above.  

The security deposit as deducted above can be released against bank guarantee issued by a scheduled 

bank, on its accumulations to a minimum of Rs. 5 lac subject to the condition that amount of such bank 

guarantee, except last one, shall not be less than Rs. 5 lac. Provided further that the validity of bank 

guarantee including the one given against the earnest money shall be in conformity with provisions 

contained in clause 17 which shall be extended from time to time depending upon extension of contract 

granted under provisions of clause 2 and clause 5.  

In case of contracts involving maintenance of building and services/any other work after construction of 

same building and services/other work, then 50% of Performance Guarantee shall be retained as Security 

Deposit. The same shall be returned year wise proportionately.  

Note-1: Government papers tendered as security will be taken at 5% (five per cent) below its market price 

or at its face value, whichever is less. The market price of Government paper would be ascertained by the 

Divisional Officer at the time of collection of interest and the amount of interest to the extent of deficiency 

in value of the Government paper will be withheld if necessary.  

Note-2: Government Securities will include all forms of Securities mentioned in Rule No. 274 of the G.F. Rules 

except fidelity bond. This will be subject to the observance of the condition mentioned under the rule 

against each form of security.  

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 
 

CLAUSE 2 

COMPENSATION FOR DELAY 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work and 

clear the site on or before the contract or extended date of completion, he shall, without prejudice to any 

other right or remedy available under the law to the  

NIPER on account of such breach, pay as agreed compensation the amount calculated at the rates 

stipulated below as the authority specified in schedule `Fõ(whose decision in writing shall be final and 

binding) may decide on the amount of tendered value of the work for every completed day/month (as 

applicable) that the progress remains below that specified in Clause 5 or that the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has been specified. 

 

(i) Compensation for delay of work  @ 1.5% per month of delay to be 

 computed on per  day basis. 

 

Provided always that the total amount of compensation for delay to be paid under this Condition shall not 

exceed 10% of the Tendered Value of work or of the Tendered Value of the item or group of items of work 

for which a separate period of completion is originally given. 

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under 

this or any other contract with the NIPER.  In case, the contractor does not achieve a particular milestone 

mentioned in schedule F, or the re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against 

that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of 
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Extension of without any notice to the contractor,.  However, if the contractor catches up with the progress 

of work on the subsequent milestone(s), the withheld amount shall be released.  In case the contractor fails 

to make up for the delay in subsequent milestone(s), amount mentioned against each milestone missed 

subsequently also shall be withheld.  However, no interest, whatsoever, shall be payable on such withheld 

amount. 

 

CLAUSE 3 

WHEN THE CONTRACT CAN BE DETERMINED  

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice to his 

any other rights or remedy against the contractor in respect of any delay, inferior workmanship, any claims 

for damages and/or any other provisions of this contract or otherwise, and whether the date of completion 

has or has not elapsed, by notice in writing absolutely determine the contract in any of the following cases : 

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 

reconstruct or replace any defective work or that work is being performed in an inefficient or 

otherwise improper or un workmanlike manner shall omit  to comply with the requirement of 

such notice for a period of seven days thereafter. 

 

(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence so that in the opinion of the Engineer-in-

Charge (which shall be final and binding) he will be unable to secure completion of the work 

by the date for completion and continues to do so after a notice in writing of seven days 

from the Engineer-in-Charge. 

 

(iii) If the contractor fails to complete the work within the stipulated date or items of work with 

individual date of completion, if any stipulated, on or before such date (s) of completion 

and does not complete them within the period specified in a notice given in writing in that 

behalf by the Engineer-in-Charge. 

 

(iv)  If the contractor persistently neglects to carry out his obligations under the contract and/ or 

commits default in complying with any of the terms and conditions of the contract and does 

not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 

given to him in that behalf by the Engineer-in-Charge. 

 

(v) If the contractor shall offer or give or agree to give to any person in  

NIPER or to any other person on his behalf any gift or consideration of any kind as an any act 

inducement or reward for doing or forbearing to do or for having done or forborne to do any 

act in relation to the obtaining or execution of this or any other contract for NIPER. 

 

(vi) If the contractor shall obtain a contract with NIPER as a result of wrong tendering or other 

non-bonafide methods of competitive tendering or commits breach of integrity pact. 

 

(vii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or order for administration of his estate made 

against him or shall take any proceedings for liquidation or composition (other than a 

voluntary liquidation for the purpose of amalgamation or reconstruction) under any 

Insolvency Act for the time being in force or make any conveyance or assignment of his 

effects or composition or arrangement for the benefit of his creditors or purport so to do, or if 

any application be made under any Insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for benefit of his creditors. 

 

(viii) If the contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be wound up or if a receiver or a manager on behalf of a creditor 

shall be appointed or if circumstances shall arise which entitle the court or the creditor to 

appoint a receiver or a manager or which entitle the court to make a winding up order. 
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(ix) If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 

 

(x) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of 

labour with materials not to be incorporated in the work, shall not be deemed to be 

subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts 

with the entire work or any portion thereof without the prior written approval of the Engineer-

in-Charge. 

 

When the contractor has made himself liable for action under any of the cases aforesaid, the Engineer-in-

Charge shall have powers : 

(a) To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of the Engineer-in-Charge shall be conclusive evidence).  

Upon such determination, the Earnest Money Deposit, Security Deposit already 

recovered and Performance Guarantee under the contract shall be liable to be 

forfeited and shall be absolutely at the disposal of the NIPER. 

(b) After giving notice to the contractor to measure up the work of the contractor and to 

take such whole, or the balance or part thereof, as shall be un-executed out of his hands 

and to give it to another contractor to complete the work. The contractor, whose 

contract is determined as above, shall not be allowed to participate in the tendering 

process for the balance work. 

 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have no 

claim to compensation for any loss sustained by him by reasons of his having purchased or procured any 

materials or entered into any engagements or made any advances on account or with a view to the 

execution of the work or the performance of the contract.  And in case action is taken under any of the 

provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work thereof 

or actually performed under this contract unless and until the Engineer-in-Charge has certified in writing the 

performance of such work and the value payable in respect thereof and he shall only be entitled to be 

paid the value so certified. 

 

CLAUSE-4 

CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT TAKEN UNDER CLAUSE 3 

In any case in which any of the powers conferred upon the Engineer-in-Charge by clause 3 thereof, shall 

have become exercisable and the same shall not be exercised, the non exercise thereof shall not 

Constitute a waiver of any of the conditions hereof and such powers shall not withstanding be exercisable 

in the event of any future case of default by the contractor and the liability of the contractor for 

compensation shall remain un affected. In the event of the Engineer-in-Charge putting in force all or any of 

the powers vested in him under the preceding clause he may, if he so desires after giving a notice in writing 

to the contractor , take possession of (or at the sole discretion of the Engineer-in-Charge putting in force all 

or any of the powers vested in him under the preceding clause he may, if he so desires after giving a notice 

in writing to the contractor ,take possession of (or at the sole discretion of Engineer-in-Charge which shall be 

final and binding on the contractor) use as on hire (the amount of the hire money being also in the final 

determination of the Engineer-in-Charge) all or any tools , plant ,materials and stores, in or upon the works, 

or the site thereof belonging to the contractor, or procured by the contractor and intended tube used for 

the execution of the work /or any part thereof, paying or allowing for the same in account at the contract 

rates, or in the case of these not being applicable, at current market rates to be certified by the Engineer-

in-Charge , whose certificate thereof shall be final, and binding on the contractor , otherwise  the Engineer-

in-Charge by notice in writing may order the contractor or his clerk of work, foreman or other authorized 

agency to remove such tools, plant materials, or stores from the premises ( within time to be specified in 

such notice )in the event of the contractor failing to comply with any such requisition , the Engineer-in-

Charge may remove them at the contractor's expense or sell them by auction or private sale on account 

of the contractor and his risk in all respect and the certificate of the Engineer-in-Charge  as to the expenses 
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of any such removal and the amount of the proceeds and expenses of any such sale shall be final and 

conclusive against the contractor. 

 

CLAUSE 5 

TIME AND EXTENSION OF TIME 

The time allowed for the execution of the work as specified in schedule F or the extended time in 

accordance with these conditions shall be the essence of the contract. The execution of the works shall 

commence from  the time mention in schedule F or such time period as mention in letter of award after the 

date on which written order to commence the work is issued. If the contractor commits default in 

commencing the execution of the work as aforesaid, NIPER shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the earnest money  & performance guarantee absolutely. 

5.1 As soon as possible after the contract is concluded the contractor should submit a time and progress 

chart and get it approved by NIPER. The chart shall be prepared in direct relation to the time stated in the 

contract document for completion of item of the works. It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work and may be amended as 

necessary by agreement in the contract documents. To ensure good progress during the execution of the 

work, the contractor shall in all cases in which time allowed , exceeds one month( for jobs for which a 

separate program as above has been agreed upon) has to complete 1/8th of whole work before 1/4th of 

the whole time allowed in the contract has elapsed 3/8th of the work before one half of such time has 

elapsed and 3/4th of the work before 3/4th of such time has elapsed. 

5.2 If the works be delayed by 

I. Force majeure,or 

II. abnormally bad weather, or 

III. serious loss or damage by fire, or 

IV. civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 

employer on the work, or 

V. delay on the part of other contractors or tradesmen engaged by NIPER in executing work not 

forrming part of the contract, o 

VI. non availability of stores , which are the responsibility of NIPER to supply, or 

VII. non availability or breakdown  of tools and plants to be supplied by or supplied by NIPER, or 

VIII. any other cause which , in the absolute discretion of the competent authority is beyond the control  

of the contractor 

Then upon the happening of any such event causing delay, the contractor shall immediately give notice 

thereof in writing to the competent authority but shall nevertheless use constantly his best endeavors to 

prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the 

Engineer-in-Charge to proceed with the works. 

5.3 Request for extension of time in specified preformed to be eligible for consideration, shall be made by 

the contractor in writing within thirty days of the happening of the event causing delay. The contractor may 

also , if practicable , indicate in such a request the period of which extension is desired. 

5.4 In any such case the competent authority may give a fair and reasonable extension of time for 

completion of work. Such extension shall be communicated to the contractor by the Engineer-in-Charge in 

writing. 

 

CLAUSE 6 

MEASUREMENTS OF WORK DONE 

Engineer-in-Charge shall, except as otherwise provided ,ascertain and determine by measurement the 

value in accordance with the contract or work done. 

All measurements of all items having financial value shall be entered in measurement book and/ or level 

book so that a complete record is obtained of all works performed under the contract. 

All measurements and levels shall be taken jointly by the Engineer- in- chief or his authorized representative 

and by the contractor or his authorized representative from time to time during the progress of the work 

and such measurement shall be signed and dated by the Engineer-in-Charge and the contractor or their 

representative in token of their acceptance. If the contractor objects to any of the measurement recorded, 

a note shall be made to that effect with reason and signed by both the parties. 
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If for any reason the contractor or his authorized representative is not available and the work of recording  

measurement is suspended by the Engineer-in-Charge or his representative, the Engineer-in-Charge and  

NIPER shall not entertain any claim from contractor for any loss or damages on this account. If the 

contractor or his authorized representative does not remain present at the time of such measurement after 

the contractor or his authorized representative has given a notice in writing three (3) days in advance or 

fails to countersign or to record objection within a week from the date of the measurement, then such 

measurement recorded in his absence by the contractor. The contractor shall, without extra charge, 

provide all assistance with every appliance, labor and other things necessary for measurements and 

recording levels. 

Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of measurement issued by the Bureau of 

Indian Standards and if for any item no such standard is available then a mutually agreed method shall be 

followed. 

The contractor shall give not less than seven days notice to the Engineer-in-Charge or his authorized 

representative in charge of the work before covering up or otherwise placing beyond the reach of 

measurement any work in order that same may be measured and correct dimensions thereof be taken 

before the same is covered up or placed beyond the reach of measurement and shall not cover up and 

place beyond reach of measurement any work without consent in writing of the Engineer-in-Charge or his 

authorized representative in charge of the work who shall within the aforesaid period of seven days inspect 

the work, and if any work shall be covered up or placed beyond the reach of measurement without such 

notice having been given or the Engineer-in-Charges consent being obtained in writing the same shall be 

uncovered at the contractor expense, or in default thereof no payments or allowance shall be made for 

such work or the materials which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either themselves or through another officer 

of NIPER to check the measurement recorded jointly or otherwise as aforesaid and all provisions  stipulated 

herein above shall be applicable to such checking of measurement or levels. 

It also a term of this contract that recording of measurement of any item of work in the measurement book 

and / or its payment in the interim, on account or final bill shall not be considered as conclusive evidence 

as to the sufficiency of any work or material to which it relates nor shall it relieve the contractor from 

liabilities form any over measurement or defects noticed till completion of the defects liability period. 

 

CLAUSE 6A 

COMPUTERISED MEASUREMENT BOOK 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement the 

value of work done in accordance with the contract.  All measurements of all items having financial value 

shall be entered by the contractor and compiled in the shape of the Computerized Measureable Book 

having pages of A-4 size as per the format of the department so that a complete record is obtained of all 

the items of works performed under the contract. 

All such measurements and levels recorded by the contractor or his authorised representative from time to 

time, during the progress of the work, shall be got checked by the contractor from the Engineer-in-Charge 

or his authorised representative as per interval or program fixed in consultation with Engineer-in-Charge or 

his authorised representative.   After the necessary corrections made by the Engineer-in-Charge, the 

measurement sheets shall be returned to the contractor for incorporating the corrections and for 

resubmission to the Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the 

contractor or their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft computerized measurement 

sheets and these measurements would be got checked/ test checked from the Engineer-in-Charge and/or 

his authorised representative.  The contractor will, thereafter, incorporate such changes as may be done 

during these checks/ test checks in his draft computerized measurements, and submit to the department a 

computerized measurement book, duly bound, and with its pages machine numbered.  The Engineer-in-

Charge and/or his authorized representative would thereafter check this MB, and record the necessary 

certificates for their checks/test checks. 
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The final, fair, computerized measurement book given by the contractor, duly bound, with its pages 

machine numbered, should be 100% correct, and no cutting or over-writing in the measurements would 

thereafter be allowed.  If at all any error is noticed, the contractor shall have to submit a fresh computerized 

MB with its pages duly machine numbered and bound, after getting the earlier MB cancelled by the 

engineering department.  Thereafter, the MB shall be taken in the engineering office records, and allotted 

a number as per the Register of Computerised MBs.  This should be done before the corresponding bill is 

submitted to the  account section for payment.  The contractor shall submit two spare copies of such 

computerized MBõs for the purpose of reference and record by the various officers of the department.  

The contractor shall also submit to the department separately his computerised Abstract of Cost and the bill 

based on these measurements, duly bound, and its pages machine numbered along with two spare copies 

of the òbill.  Thereafter, this bill will be processed by the Division Office and allotted a number as per the 

computerised record in the same way as done for the measurement book meant for measurements. 

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other 

things necessary for checking of measurements/levels by the Engineer-in-Charge or his representative.  

Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of measurement or any general or local 

custom.  In the case of items which are not covered by specifications, measurements shall be taken in 

accordance with the relevant standard method of measurement issued by the Bureau of Indian Standard 

and if for any item no such standard is available then a mutually agreed method shall be followed. 

The contractor shall give, not less than seven daysõ notice to the Engineer-in-Charge or his authorized 

representative in charge of the work, before covering up or otherwise placing  beyond the reach of 

measurement any work in order that the same may be measured and correct dimensions thereof be taken 

before the same is covered up or placed beyond the reach of measurement and shall not cover up and 

place beyond reach of measurement any work without consent in writing of the Engineer-in-Charge or his 

authorized representative in charge of the work who shall within the aforesaid period of seven days inspect 

the work, and if any work shall be covered up or placed beyond the reach of measurements without such 

notice having been given or the Engineer-in-Chargeõs consent being obtained in writing, the same shall be 

uncovered at the Contractorõs expense, or in default thereof no payment or allowance shall be made for 

such work or the materials with which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either themselves or through another officer 

of the department to check the measurements recorded jointly or otherwise as aforesaid and all provisions 

stipulated herein above shall be applicable to such checking of measurements or levels. 

It is also a term of this contract that recording of measurements of any item of work in the measurement 

book and/or its payment in the interim, on account or final bill shall not be considered as conclusive 

evidence as to the sufficiency of any work or material to which it relates nor shall it relieve the contractor 

from liabilities from any over measurement or defects noticed till completion of the defects liability period 

 

CLAUSE 7 

PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARDED AS ADVANCES 

No payment shall be made for work, estimated to cost Rupees Twenty Thousand or less till after the whole of 

the work shall have been completed and certificate of completion given. For works estimated to cost over 

Rupees Twenty Thousand and interim or running account bills shall be submitted by the contractor for the 

work executed on the basis of such recorded measurements on the format of the NIPER on or before the 

date of every month fixed for the same by the Engineer-in-Charge. The contractor shall not be entitled to 

be paid any such interim payment if the gross work done together with net payment/ adjustment of 

advances for material collected, if any, since the last such payment is less, than the amount specified in 

schedule 'F', in which case the interim bill shall be prepared on the appointed date of the month after the 

requisite progress is achieved. Engineer-in-Charge shall arrange to have the bill verified by taking or causing 

to be taken where necessary, the requisite measurements of the work. In the event of the failure of the 

contractor to submit the bills, Engineer- in-Charge shall prepare or cause to be prepared such  bills in which 

event no claims whatsoever due to delays on payment including that of interest shall be payable to the 

contractor. Payment on account of amount admissible shall be made by the Engineer- in-Charge certifying 

the sum to which the contractor is considered entitled by way of interim payment at such rates as decided 
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by the Engineer-in-Charge. All such interim payments shall be regarded as payment by way of advances 

against final payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 

work to be rejected, removed, taken away and reconstructed or re recorded. Any certificate given by the 

Engineer-in-Charge relating to the work done or materials delivered forming part of such payment, may be 

modified or corrected by the final certificate by any subsequent such certificate(s) or by the final certificate 

and shall not by itself be conclusive evidence that any work or materials to which it relates is/ are in 

accordance with the contract and specifications. Any such interim payment, or any part thereof shall not in 

any respect conclude, determine or affect in any way powers of the Engineer-in-Charge under the 

contract or any of such payments be treated as final settlement and such adjustment of accounts or in any 

way vary or affect the contract Pending consideration of extension of date of completion interim payments 

shall continue to be made as herein provided. Without prejudice to the right of NIPER to taken action under 

the terms of this contract for delay in the completion of work, if the extension of date of completion is not 

granted by the competent authority.                                                

The Engineer-in-Charge in his sole discretion on the basis of a certificate from his subordinate Engineer  to 

the  effect that the work has been done to the extent assessed and certified interim advance bill without 

detailed measurements for work done. Such payments shall not exceed 75% of the net amount due as per 

assessment. The advance payments so allowed shall be adjusted in the subsequent interim bill by taking 

detailed measurements thereof. 

 

CLAUSE 8 

COMPLETION CERTIFICATE AND COMPLETION PLANS 

Within ten days of the completion of the work, the contractor shall give notice of such within the thirty days 

of the receipt of such notice the Engineer - in - Charge shall inspect the work and if there is no defect in the 

work shall furnish the contractor with final certificate of completion, otherwise a provisional certificate of 

physical completion indicating defects (a) to be rectified by the contractor and /or (b) for which payments 

will be made at reduced rates, shall be issued. But no final certificate of completion shall be issued, nor shall 

the work be considered to be completed until the contractor shall have removed from the premises on 

which the work was executed all scaffolding, surplus materials, rubbish and all temporary hutments etc, and 

sanitary arrangements required for his / their work people on the site in connection with the execution of 

the works as shall have been erected or constructed by the contractor(s) and cleaned off the dirt from all 

wood work, doors, windows, walls, floor or the other parts of the building, in, upon, or about which the work 

is to be executed or of which he may have had possession for the purpose of the execution thereof, and 

not until the work shall have been measured by the Engineer-in-Charge. If the contractor shall fail to comply 

with the requirements of this clause as to removal of scaffolding , surplus materials and rubbish and all 

hutments and sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for the 

completion of work , the Engineer-in-Charge may at the expenses of the contractor scaffolding , surplus 

materials and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and 

the contractor shall have no claim in respect of scaffolding or surplus materials as aforesaid except for any 

sum actually realized by the sale thereof. 

 

CLAUSE 8A 

CONTRACTOR TO KEEP SITE CLEAN. 

When the annual repairs and maintenance of works or original items of work are carried out, the splashes 

and droppings from white washing, painting etc., on walls, floor, windows, etc. shall be removed and the 

surface cleaned simultaneously with the completion of these items of work in the individual rooms, quarters 

or premises etc, where the work is done without waiting for the other items of actual completion of all the 

other items of work in contract. In case the contractor fails to comply with the requirements of this clause, 

the Engineer-in-Charge shall have the right to get his work done at the cost of the contractor either 

departmentally or through any other agency. Before taking such action, the Engineer-in-Charge shall give 

ten days notice in writing to the contractor  
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CLAUSE 8B 

COMPLETION PLANS TO BE SUBMITTED BY THE CONTRACTOR 

The contractor shall submit completion plan as required for electrical works and plumbing /Sewerage 

/Drainage works internal as well as external as applicable within thirty days of the completion of the work. In 

case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a sum 

equivalent to 2.5% of the value if work subject to a ceiling of Rest 50,000 (Rupees fifty thousand only) as may 

be fixed by the Director NIPER and in this respect the decision of the Director NIPER shall be final and 

binding on the contractor.  

 

CLAUSE 9 

PAYMENT OF FINAL BILL   

The final bill shall be submitted by the contractor in the same manner as specified in interim bills within three 

months of physical completion of the work or within one month of the date of the final certificate of 

completion furnished by the Engineer-in-Charge whichever is earlier. No further claim shall be made by the 

contractor after submission of the final bill and these shall be deemed to have been waived and 

extinguished. Payments of those items  of the bill  in respect  of which there is no dispute and of items in 

dispute, for quantities and rates as approved  by Engineer-in-Charge , will, as far as possible be made within 

the period of six months , the period  being  reckoned from the date of receipt  of the bill by the Engineer-

in-Charge  or his authorized, Engineer , complete with all relevant documents. 

 

CLAUSE 10 

MATERIAL SUPPLIED BY NIPER 

No material under this contract is stipulated to be supplied by NIPER  

 

CLAUSE 10A 

MATERIALS TO BE PROVIDED BY THE CONTRACTOR. 

The contractor shall, at his own expense, provide all materials, required for the works. The contractor shall, 

at his own expense and without delay, supply to the Engineer- in-Charge samples of materials to be used 

on the work and shall get these approved in advance. All such materials to be provided by the contractor 

shall be in conformity with the specifications laid down or referred to in the contract. The contractor shall , if 

requested  by the Engineer-in-Charge furnish proof , to the satisfaction of the Engineer ðin-Charge that the 

materials so comply with relevant specifications. 

The contractor shall at his risk and cost submit the samples of materials to be tested or analyzed and bear 

all charges and cost of testing unless specifically provided for otherwise elsewhere in the contract or 

specifications. The Engineer- in-Charge or his authorized representative shall at all times have access to the 

works and to all workshops and places where work is being prepared or from where materials 

manufactured articles or machinery  are being obtained for the works and the contractor shall afford every 

facility and every assistance in obtaining the right to access such locations. 

The Engineer-in-Charge shall have full powers to require the removal from the premises of all materials 

which in his opinion are not in accordance with the specifications and in case of default, the Engineer-in- 

Charge shall be at liberty to employ at the expense of the contractor, other persons to remove the same 

without being answerable or accountable for any loss or damage that may happen or arise to such 

materials. The Engineer-in-Charge shall also have full powers to require other proper materials to be 

substituted thereof and in case of default the Engineer-in-Charge may cause the same to the supplied and 

all costs which may require such removal and substitution shall be borne by the contractor. 

 

CLAUSE 10B 

SECURED ADVANCES ON NON-PERISHABLE MATERIALS. 

i)       The contractor, on signing an indenture in the form to be specified by the Engineer-in-Charge, 

shall be entitled to be paid during the progress of the execution of the work upto 75% of the 

assessed value of any materials which are in the opinion of the Engineer-in-Charge 

nonperishable, non-fragile and noncombustible and are in accordance with the contract and 

which have been brought on the sight in connection therewith and are adequately stored and 

/ or protected against damage by weather or other causes but which have not at the time of 
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advances been incorporated in the work the amount of such advance shall be recovered / 

deducted from the next payment made under any of the clause or clauses of this contract.  

Such secured advance shall also be payable on other items of perishable nature, fragile and combustible 

with the approval of the Engineer-in-Charge provided the contractor provides a  

comprehensive insurance cover for the full cost of such materials. The decision of the Engineer - in - charge 

shall be final and binding on the contractor in this matter. No secured advance, shall however, be paid on 

high-risk materials such as ordinary glass, sand, petrol, diesel etc. 

a) No mobilization advance is payable under this contract. 

 

10C. PAYMENT ON ACCOUNT OF INCREASE IN PRICES/WAGES DUE TO STATUTORY ORDER(S) 

If after submission of the tender, the price of any material incorporated in the works (excluding the materials 

covered under Clause 10CA and not being a material supplied from the Engineer-in-Chargeõs stores in 

accordance with Clause 10 thereof) and/or wages of labour increases as a direct result of the coming into 

force of any fresh law, or statutory rule or order (but not due to any changes of rate in  GST/sales tax/VAT, 

Central/State Excise/Custom Duty) beyond the prices/wages prevailing at the time of the last stipulated 

date of receipt of tenders including extensions, if any, for the work during contract period including the 

justified period extended under the provisions of clause 5 of the contract without any action under clause 2, 

then the amount of the contract shall accordingly be varied and provided further that any such increase 

shall be limited to the price/wages prevailing at the time of updated stipulated date of completion 

considering effect of extra work (extra time to be calculated on prorata basis only as cost of extra work x 

stipulated period/tendered amount). 

 

If after submission of the tender, the price of any material incorporated in the works (excluding the materials 

covered under Clause 10CA and not being a material supplied from the Engineer-in-Chargeõs stores in 

accordance with Clause 10 thereof) and/or wages of labour as prevailing at the time of last stipulated 

date of receipt of tender including extensions, if any, is decreased as a direct result of the coming into 

force of any fresh law or statutory rules or order (but not due to any changes of rate in GST/ sales tax/VAT, 

Central/State Excise/Custom Duty),NIPER shall in respect of materials incorporated in the works (excluding 

the materials covered under Clause 10CA and not being material supplied from the Engineer-in-Chargeõs 

stores in accordance with Clause 10 hereof) and/or labour engaged on the execution of the work after the 

date of coming into force of such law statutory rule or order be entitled to deduct from the dues of the 

contractor, such amount as shall be equivalent to the difference between the prices of the materials 

and/or wages as prevailed at the time of the last stipulated date for receipt of tenders including extensions 

if any for the work and the prices of materials and/or wages of labour on the coming into force of such law, 

statutory rule or order. This will be applicable for the contract period including the justified period extended 

under the provisions of clause 5 of the contract without any action under clause 2. 

Engineer-in-Charge may call books of account and other relevant documents from the contractor to satisfy 

himself about reasonability of increase in prices of materials and wages. 

The contractor shall, within a reasonable time of his becoming aware of any alteration in the 

price of any such materials and/or wages of labour, give notice thereof to the Engineer-in- 

Charge stating that the same is given pursuant to this condition together with all information 

relating thereto which he may be in position to supply. 

For this purpose, the labour component of the work executed during period under consideration shall be 

the percentage as specified in Schedule F, of the value of work done during that period and the 

increase/decrease in labour shall be considered on the minimum daily wages in rupees of any unskilled 

adult male mazdoor, fixed under any law, statutory rule or order. 

 

10D. DISMANTLED MATERIAL 

The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site of 

work, etc. as NIPER property and such materials shall be disposed off to the best advantage of NIPER 

according to the instructions in writing issued by the Engineer-in-Charge. 
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CLAUSE 11 

WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS DRAWINGS ORDERS ETC 

The contractor shall execute the whole the whole and every part of the work in the most substantial and 

workman like manner both as regards materials and otherwise in every respect in strict accordance with 

the specifications . the contractor shall also confirm exactly ,fully and faithfully to the design, drawings, and 

instructions in writing in respect of the work signed by the Engineer-in-Charge  and the contractor shall be 

furnished free of charge one copy of the contract documents together with specifications designs 

drawings. 

The contractor shall comply with the provisions of the contract and with care and diligence execute and 

maintain the works and provide all the materials tools and plants including for measurements and 

supervision of all works, structural plans and other things of temporary or permanent nature required for 

such execution and maintenance in so for as the necessity for providing these, is specified or is reasonably 

inferred from the contract. The contractor shall take full responsibility for adequacy, suitability and safety of 

all the works and methods of construction. 

 

CLAUSE 12 

Deviations/Variations Extent and Pricing 

The Engineer-in-Charge shall have power  

(i) to make alteration in, omissions from, additions to, or substitutions for the original specifications, 

drawings, designs and instructions that may appear to him to be necessary or advisable during 

the progress of the work, and  

(ii) to omit a part of the works in case of non-availability of a portion of the site or for any other reasons 

and the contractor shall be bound to carry out the works in accordance with any instructions 

given to him in writing signed by the Engineer-in-Charge and such alterations, omissions, 

additions or substitutions shall form part of the contract as if originally provided therein and any 

altered, additional or substituted work which the contractor may be directed to do in the 

manner specified above as part of the works, shall be carried out by the contractor on the same 

conditions in all respects including price on which he agreed to do the main work except as 

hereafter provided. 

 

12.1  The time for completion of the works shall, in the event of any deviations resulting in additional cost 

over the tendered value sum being ordered, be extended, if requested by the contractor, as follows : 

(i)  In the proportion which the additional cost of the altered, additional or substituted work, bears to 

the original tendered value plus  

(ii)  25% of the time calculated in (i) above or such further additional time as may be considered 

reasonable by the Engineer-in-Charge. 

 

Deviation, Extra Items and Pricing 

12.2 A. For Project and original works: 

 In the case of extra item(s) (items that are completely new, and are in addition to the items contained in 

the contract), the contractor may within fifteen days of receipt of order or occurrence of the item(s) claim 

rates, supported by proper analysis, for the work and the engineer-in-charge shall within one month of the 

receipt of the claims supported by analysis, after giving consideration to the analysis of the rates submitted 

by the contractor, determine the rates on the basis of the market rates and the contractor shall be paid in 

accordance with the rates so determined. 

B. For Maintenance works including works of upgradation, aesthetic, special repair, addition/ alteration: 

In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these shall be paid as 

per the schedule rate plus cost index (at the time of tender) plus/minus percentage above/ below quoted 

contract amount.  

Payment of Extra items in case of non-schedule items (Non-DSR items) shall be made as per the prevailing 

market rate. 
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Deviation, Substituted Items, Pricing 

A. For Project and original works: 

In the case of substituted items (items that are taken up with partial substitution or in lieu of items of work in 

the contract), the rate for the agreement item (to be substituted) and substituted item shall also be 

determined in the manner as mentioned in the following para. 

(a) If the market rate for the substituted item so determined is more than the market rate of the 

agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so increased 

to the extent of the difference between the market rates of substituted item and the 

agreement item (to be substituted). 

 

(b)  If the market rate for the substituted item so determined is less than the market rate of the 

agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so 

decreased to the extent of the difference between the market rates of substituted item 

and the agreement item (to be substituted). 

 

Deviation, Deviated Quantities, Pricing 

   A. For Project and original works: 

In the case of contract items, substituted items, contract cum substituted items, which exceed the limits laid 

down in schedule F, the contractor may within fifteen days of receipt of order or occurrence of the excess, 

claim revision of the rates, supported by proper analysis for the work in excess of the above mentioned 

limits, provided that if the rates so claimed are in excess of the rates specified in the schedule of quantities, 

the Engineer-in-Charge shall within one month of receipt of the claims supported by analysis, after giving 

consideration to the analysis of the rates submitted by the contractor, determine the rates on the basis of 

the market rates and the contractor shall be paid in accordance with the rates so determined. 

  B. For Maintenance works including works of upgradation, aesthetic, special repair, addition/ 

alteration:  

 

In the case of contract items, which exceed the limits laid down in schedule F, the contractor shall be paid 

rates specified in the schedule of quantities. 

The prescribed time limits for finalising rates for Extra Item(s), Substitute Item(s) and Deviated Quantities of 

contract items are as under:  

(i) If the Tendered value of work is up to Rs. 45 lac     : 30 days. 

(ii) If the Tendered value of work is more than Rs 45 lac and up to : 45 days.  

Rs. 2.5 Crore 

(iii) If the Tendered value of work exceeds Rs. 2.5 Crore    : 60 days. 

 

 12.3 A. For Project and original works: 

 The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for the 

work in excess of the limits laid down in Schedule F, and the Engineer-in-Charge shall after giving notice to 

the contractor within one month of occurrence of the excess and after taking into consideration any reply 

received from him within fifteen days of the receipt of the notice, revise the rates for the work in question 

within one month of the expiry of the said period of fifteen days having regard to the market rates. 

B. For Maintenance works including works of upgradation, aesthetic, special repair, addition/ alteration: 

In case of decrease in the rates prevailing in the market of items for the work in excess of the limits laid 

down in Schedule F, the Engineer-in-Charge shall after giving notice to the contractor within one month of 

occurrence of the excess and after taking into consideration any reply received from him within fifteen 

days of the receipt of the notice, revise the rates for the work in question within one month of the expiry of 

the said period of fifteen days having regard to the market rates. 

  12.4  The contractor shall send to the Engineer-in-Charge once every three months, an up to date 

account giving complete details of all claims for additional payments to which the contractor may 

consider himself entitled and of all additional work ordered by the Engineer-in-Charge which he has 
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executed during the preceding quarter failing which the contractor shall be deemed to have waived his 

right. However, the competent authority may authorise consideration of such claims on merits. 

12.5 For the purpose of operation of Schedule òFó, the following works shall be treated as works relating 

to foundation unless & otherwise defined in the contract:  

(i)  For Buildings : All works up to 1.2 metres above ground level or up to floor 1 level whichever is lower. 

(ii)  For abutments, piers and well staining : All works up to 1.2 m above the bed 

 level. 

(iii)  For retaining walls, wing walls, compound walls, chimneys, over head reservoirs/tanks and other 

elevated structures : All works up to 1.2 metres above the ground level. 

(iv)  For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 1.2 metres above the 

ground level. 

(v)  For basement: All works up to 1.2 m above ground level or up to floor 1 level whichever is lower. 

(vi)  For Roads, all items of excavation and filling including treatment of sub 

 base. 

12.6  Any operation incidental to or necessarily has to be in contemplation of tenderer while filing. tender, 

or necessary for proper execution of the item included in the Schedule of quantities or in the schedule of 

rates mentioned above, whether or not, specifically indicated in the description of the item and the 

relevant specifications, shall be deemed to be included in the rates quoted by the tenderer or the rate 

given in the said schedule of rates, as the case may be. Nothing extra shall be admissible for such 

operations. 

 

CLAUSE 13 

FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

If at any time after acceptance of the tender NIPER shall decide to abandon or reduce the scope of the 

works for any reason whatsoever and hence not require the whole or any part of the works to be carried 

out, the Engineer-in-Charge shall give notice in writing to that effect to the contractor and the contractor 

shall act accordingly in the matter. The contractor shall have no claim to any payment of compensation or 

otherwise whatsoever , on account of any profit  or advantage which he might have derived from the 

execution of the works in full but which he did not derive in consequence of the foreclosure of the whole or 

part of the works 

The contractor shall be paid at contract rates full amount for works executed at site and in addition, 

reasonable amount as certified by the Engineer-in-Charge  for the items hereunder mentioned which could 

not be utilized on the work to the full extent in view of the foreclosure. 

(i)  Any expenditure incurred on preliminary site work e.g. temporary access roads, temporary 

labour huts, staff quarters and site office, storage accommodation and water storage tanks. 

(ii)  NIPER shall have the option to take over contractor's materials or any part thereof either 

brought to site or of which the contractor is legally  bound to accept delivery from suppliers ( 

for incorporation in or incidental to the work). For materials taken over or to be taken over by 

NIPER, cost of such materials as detailed by the Engineer-in-Charge  shall be paid. The cost 

shall, however , take into account purchase price, cost of transportation and deterioration or 

damage which may have been caused to materials whilst in the custody of the contractor 

(iii) If any material supplied by NIPER are rendered surplus the same except normal wastage 

shall be returned by the contractor to NIPER at rates not exceeding those at which these 

were originally issued less allowance for any deterioration or damage which may have been 

caused whilst the materials were in the custody of the contractor. In addition cost of 

transportation of such materials from site to NIPER store, if so required by NIPER shall be paid. 

The contractor shall, if required by the Engineer-in-Charge  furnish to him books of accounts , 

wage books , time sheets and other relevant and evidence as may be necessary to enable 

him to certify the reasonable amount payable under the conditions. 

 

(iv) Reasonable compensation for transfer of T & P from site to contractorõs permanent stores or 

to his other works, whichever is less. If T & P are not transported to either of the said places, 

no cost of transportation shall be payable.  
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(v)  Reasonable compensation for repatriation of contractorõs site staff and imported labour to 

the extent necessary. 

 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account, wage books, 

time sheets and other relevant documents and evidence as may be necessary to enable him to certify the 

reasonable amount payable under this condition. 

The reasonable amount of items on (i) above shall not exceed  two percent of the cost of the work 

remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per accepted tender 

less the cost of work actually executed under the contract and less the cost of contractors material at site 

taken over by NIPER as per item (ii) above. Provided always that against any payment due to the 

contractor on this account or otherwise, the Engineer-in-Charge  shall be entitled to recover or be credited 

with any outstanding balances due from the contractor for advance paid in respect of any tool, plants and 

materials and any other sums which at the date of termination were recoverable by the NIPER from the 

contractor under the terms of the contract. 

 

CLAUSE 14 

CANCELLATION OF CONTRACT IN FULL OR PART 

If contractor: 

i) At any time makes default in proceeding with the works or any part of the work with the due diligence 

and continues to do so after a notice in writing of 7 days from the Engineer-in-Charge ; 

or 

ii) Commits default to complying with any of the terms and conditions of the contract and does not remedy 

it or take effective steps to remedy it within 7 days after notice in writing is given to him in that behalf by the 

Engineer-in-Charge  

or 

iii) Fails to complete the works or items of work with individual dates of completion, on or before the date(s) 

of completion , and does not complete them within the period specified in a notice given in writing in this 

behalf by the Engineer-in-Charge . 

or 

iv) Shall offer or give or agree to give to any person in NIPER service or to any other person on his behalf any 

gift as an inducement or reward for doing or forbearing to do or for having done or forborne to do any act 

in relation to the obtaining or execution of this or any other contract for NIPER 

or 

v) Shall enter into a contract with NIPER in connection with which commission has been paid or agreed to 

be paid by him or to his knowledge, unless the particulars of any such commission and the terms of 

payment thereof have been previously disclosed in writing to the accepting authority/Engineer-in-Charge  

or 

vi) Shall obtain a contract with NIPER as a result of wrong tendering or other non bonafide methods of 

competitive tendering 

or 

vii) Being an individual, or a firm, any partner thereof shall at any time be adjudged insolvent or have a 

receiving order or order for administration of his estate made against him or shall take any proceedings for 

liquidation or composition ( other than a voluntary liquidation for the purpose of  amalgamation or 

reconstruction) under any insolvency Act for the time being in force or make any conveyance or 

assignment of his effects  or composition  or arrangements for the benefit of his creditors or purport so to do  

or if any application be made under any Insolvency Act for the time being in force for the sequestration of 

his estate or if trust deed be executed by him for the benefit of his creditors; 

or 

viii) Being a company , shall pass a resolution or the court shall make an order for the winding up of the 

company ore a receiver or manager on behalf of the debenture holders or otherwise shall be appointed or 

circumstances shall arise which entitle the court or debenture holders to appoint a receiver or manager 

or 

ix) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days; 

or 
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x) Assigns, transfers, sublets(engagement of labour on piece work basis or of labour with materials not to be 

incorporated in the work, shall not be deemed to be subletting)or otherwise parts with or attempts to 

assign, transfer, sublet or otherwise parts with the entire works or any portion thereof without the prior written 

approval of the accepting authority 

The accepting authority may, without prejudice to any other right or remedy which shall have accrued or 

shall accrue hereafter to NIPER by notice in writing to cancel the contract as whole or any such item of 

work in fault from the contract  

The Engineer-in-Charge  shall on such cancellation by the accepting authority have powers to: 

a) Take possession of thee site and any materials, constructional land, implements, stores, etc, thereon 

and/or; 

b) Carry out the incomplete works by any means at the risk and cost of the contractor on cancellation of 

the contract in full or in part, the Engineer-in-Charge  shall determine the amount if any , is recoverable 

from the contractor for completion of the works or parts of the works. or in case the works or parts of the 

works is not to be completed, the loss or damage suffered by the NIPER. In determining the amount, credit 

shall be given to the contractor for the value of the work executed by him up to the time of cancellation, 

the value of contractorõs materials taken over and incorporated in the works and use of plant and 

machinery belonging to the contractor. 

Any excess expenditure incurred or to be incurred by NIPER in completing the works or parts of the works or 

the excess loss or damages suffered or may be suffered  by NIPER as aforesaid after allowing such credit 

shall without prejudice to any other right or remedy available to NIPER in law be recovered from any money 

due to the contractor on any account, and if such money are not sufficient the contractor  shall be liable 

to pay the same within 30 days. 

If the contractor shall fail to pay the required sum within aforesaid period of 30 days ,the Engineer-in-

Charge  shall have the right to sell any or all of the contractor's unused materials, constructional plant 

,implements temporary buildings etc. and apply the proceeds of sale thereof towards the satisfaction of 

any sums due from the contractor under the contract and if thereafter there be any balance outstanding 

from the contractor , it shall be recovered in accordance with the provisions of the contract. 

Any sums in excess of the amounts due to NIPER and un sold materials, constructional plants etc. shall be 

returned to the contractor, provided always that if cost or anticipated cost of completion by NIPER of the 

works or parts of works is less than the amount which the contractor would have been paid had he 

completed the works or parts of the works, such benefit shall not accrue to the contractor. 

 

CLAUSE 15 

SUSPENSION OF WORK 

i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge  (whose decision shall be 

final and binding on the contractor) suspend the progress of the works or any part thereof for such time and 

in such manner as the Engineer-in-Charge  may consider necessary so as not to cause any damage or 

injury to the work already done or endanger the safety thereof for any of the following reasons 

a) on account of any default on the part of the contractor; or 

b) for proper execution of the works or part thereof for reasons other than the default of the contractor ;or 

c) for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary 

and carry out the instructions given in that behalf by the Engineer-in-Charge. 

ii) If the suspension is ordered for reasons(b) and (c)in sub Para (i) above; 

a) the contractor shall be entitled to an extension of time equal to the period of every such suspension PLUS 

25% for completion of the item or group of items of work for which a  separate period of completion is 

specified in the contract and of which the suspended work forms a part, and ; 

b) If the total period all such suspensions in respect of an item or group of items or work for which a 

separate period of completion is specified in the contract exceeds 30 days, the contractor , in addition , be 

entitled to such compensation as the Engineer-in-Charge  may consider reasonable in respect of salaries 

and/or wages paid by the contractor to his employees and labour at site, remaining idle during the period 

of suspension ,adding thereto 2% to cover indirect expenses of the contractor. provided the contractor 

submits his claim supported by details to the Engineer-in-Charge  within 15 days of the expiry of the period 

of 30 days. 
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iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge   for more than three 

months at a time, except when suspension is ordered for reason (a) in sub Para (i) above, the contractor 

may after receipt of such order serve a written notice on the Engineer-in-Charge  requiring permission within 

15 days from receipt by the Engineer-in-Charge  of the said notice, to proceed with the work or part thereof  

in regard to which progress has been suspended and if such permission is not granted within that time , the 

contractor, if he intends to treat the suspension, where it effects only part of the works as an omission of 

such part by NIPER or where it affects whole of the works, as an abandonment of the works by NIPER shall 

within 10 days of expiry of such period of 15 days give notice in writing of his intention to the Engineer-in-

Charge. In the event of the contractor treating the suspension as an abandonment of the contract by 

NIPER, he shall have no claim to payment of any compensation  on a/c of any profit or advantage which 

he might have derived from the execution of the work in full but which he could not derive in consequence 

of the abandonment. He shall however, be entitled to such compensation as the Engineer-in-Charge  may 

consider reasonable, in respect of salaries and/ or wages paid by him to his employees and labour at site, 

remaining idle in consequence adding to the total thereof 2% to cover indirect expenses of the contractor 

provided the contractor submits his claim supported by details to the Engineer-in-Charge  within 30 days of 

the expiry of the period of 3 months. 

Provided further, that the contractor shall not be entitled to claim any compensation from NIPER for the loss 

suffered by him on account of delay by NIPER in the supply of materials in schedule 'B' where such delay is 

covered by difficulties relating to the supply of wagons, force major including non allotment of such 

materials by controlling authorities, acts of God, acts of enemies of the state/ country or any reasonable 

cause beyond the control of NIPER. 

 

CLAUSE 16 

ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS. 

a) All works under or in course of execution or executed in pursuance of the contract shall at all times be 

open and accessible to the inspection and supervision of the Engineer-in-Charge, his authorized 

subordinates, incharge of the work and all the superior officers, officers of the quality assurance division of 

the NIPER  and of the Chief Technical Examiner's office, CVC and the contractor shall, at all times, during 

the usual working hours and at all other times at which reasonable notice of the visit of such officers has 

been given to the contractor, either himself be present to receive orders and instructions or have a 

responsible agent duly accredited in writing, present for that purpose. Orders given to the contractor's 

agent shall be considered to have been given to the contractor himself. 

b) If it shall appear to the Engineer-in-Charge  or his authorized subordinates incharge of the work or to the 

officer incharge of quality control division or his subordinate officers or to the Chief Technical Examiner or his 

subordinate officers, officers of CVC that any work has been executed with unsound, imperfect, unskillful 

workmanship, or with materials or articles provided by him for the execution of the work which are unsound 

or of a quality inferior to that contracted or otherwise not in accordance with the contract, the contractor 

shall, on demand in writing which shall be made within six months of the completion  of the work from the 

Engineer-in-Charge  specifying the work, materials or articles complained of not withstanding that the same 

may have been passed, certified and paid for, forthwith rectify, or remove and reconstruct the work so 

specified in whole or in part as the case may require or as the case may be , remove the materials or 

articles so specified  and provide other proper and suitable materials or articles at his own charge and cost. 

In the event of the failing to do so within a period specified by the Engineer-in-Charge  in his demand 

aforesaid , then the contractor shall be liable to pay compensation at the same rate as under clause 2 of 

the contract( for non completion of the work in time ) for this default. 

In such case the Engineer-in-Charge  may not accept the item of work at the rates applicable under the 

contract but may accept such items at reduced rates  as the competent authority may consider 

reasonable during the preparation of on account bills or final bills if the item is so acceptable without 

detriment to the safety and utility of the item and the structure or he may reject the work outright without 

any payment and/or get it and other connected and incidental items rectified , or removed and re 

executed at the risk and cost of the contractor . Decision of the Engineer-in-Charge  to be conveyed in 

writing in respect of the same will be final and binding on the contractor. 
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CLAUSE 17 

CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING MAINTENANCE PERIOD. 

a) If the contractor or his working people or servants shall break, injure, or destroy any part of building in 

which they may be working, or any building, road, road curb, fence, enclosure, water pipe, cables, drains, 

electric, or telephone post or wires , trees, grass or grassland , or cultivated ground contiguous to the 

premises on which the work or any part is being executed , or if any damage shall happen to the work 

while in progress, from any cause whatever or if any defect , shrinkage or other faults appear in the work 

within six months ( 3 months in the case of any work other than road work costing Rs. 1,00,000/- and below ) 

after a certificate final or otherwise of its completion shall have been given by the Engineer-in-Charge as 

aforesaid arising out of the defect or improper materials or workmanship, the contractor shall upon receipt 

of a notice in writing in that behalf make the same to be made good at his own expenses or in default the 

Engineer - in - Charge cause the same to be made good by other workmen and deduct the expenses from 

any sums that may become due to the contractor , or from his security deposit except for the portion 

pertaining to asphalt work which is governed by sub-Para (iii) of/ clause 35 or the proceeds of sale thereof 

or of a sufficient portion thereof. The security deposit if the contractor except the portion pertaining to a 

sphaltic work which is governed by sub Para(iii) of clause 35 shall not be refunded before the expiry of six 

months (three months in the case of any work other than road work costing Rs 1,00,000/- and below) after 

the issue of the certificates final or otherwise, of completion of work, or till the final bill has been prepared 

and passed whichever is later. Provided that in the case of road work if in the opinion of the Engineer-in-

Charge , half of the security deposit is sufficient , to meet all liabilities of the security deposit will be 

refundable after six months of the issue of the said certificate of completion or till the final bill has been 

prepared and passed whichever is later. 

 

CLAUSE 18 

CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC. 

The contractor shall provide at his own cost all materials (except such special materials, if any, as may in 

accordance with the contract be supplied from the Engineer-in-Charge's stores), plant , tools, appliances, 

implements, ladders, cordage, tackle, scaffolding, and temporary works required for the proper execution 

of the work , whether original , altered or substituted and whether included in the specification of other 

documents forming part of the contract or referred to in the these conditions or not, or which may be 

necessary for the purpose  of satisfying or complying with the requirements of the Engineer-in-Charge as to 

any matter as to which under these conditions he is entitled to require together with carriage therefore to 

and from the work.  The contractor shall also supply without charge the requisite number of persons with the 

means and materials, necessary for the purpose of setting out works, and counting, weighting and assisting 

in the measurements for examining at any time and from time to time of the work or materials. Failing his so 

doing, the same may be provided by the Engineer-in-Charge at the expenses may be deducted from any 

money due to the contractor , under this contract or otherwise and/ from his security deposit or the 

proceeds of sale thereof, or of a sufficient portions thereof. 

 

CLAUSE 18A 

RECOVERY OF COMPENSATION PAID TO WORKMEN 

In every case in which by virtue of the provisions sub section (1) of Section 12 , of the Workmen's 

Compensation Act 1923 , NIPER is obliged to pay compensation to a workman employed by the contractor 

, in execution of the works. NIPER will recover from the contractor the amount of the compensation so paid; 

and without prejudice to the rights of the NIPER under sub-section (2) of Section12, of the said Act. NIPER 

shall be at liberty to recover such amount or any part thereof by deducting it from any sum due by NIPER to 

the contractor whether under this contract or otherwise. NIPER shall not be bound to contest any claim 

made against it under sub- section (1) Section 1 , of the said Act , except on the written request of the 

contractor and upon his giving to NIPER full security for all costs for which NIPER might become liable in 

consequence such claim. 

CLAUSE 18B 

ENSURING PAYMENT AND AMENITIES TO WORKERS IF CONTRACTOR FAILS 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) Act 

1970, and of contract Labour ( Regulation and Abolition) Central Rules , 1971 , NIPER is obliged to pay  any 
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amount of wages to a workman employed by the contractor in execution of the works , or to concur any 

expenditure in provided under clause 19H or under  the Rules framed by Government /NIPER from time to 

time for the protection of health and sanitary arrangements for workers employed by Contractors , NIPER 

will recover from the contractor the amount of wages so paid or the amount of expenditure so incurred; 

and without prejudice to the rights of the NIPER under sub- section (2) Section 20 , and sub-section (4) of 

Section 21, of the Contract Labour (Regulation and Abolition) Act , 1970, NIPER shall not be bound to 

contest any claim made against it under sub-section (1) of Section 20 , sub-section (4) of Section 21 , of the 

said Act , except on the written request of the contractor and upon his giving to the NIPER full security for all 

costs for which NIPER  might become liable in contesting such claim. 

 

CLAUSE 19 

LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR. 

The contractor shall obtain a valid license under the Contract Labour (R&A) Act 1970 and the Contract 

Labour (R&A) Central Rules 1971, before the commencement of the work, and continue to have  a valid 

license until the completion of the work. The contractor shall also abide by the provisions of the Child 

Labour (Prohibition and Regulation) Act 1986. 

The contractor shall also comply with the provisions of the building and other Construction Workers 

(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other Construction 

Workers Welfare Cess Act, 1996. 

Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out the resultant 

non-execution of the work. 

 

CLAUSE 19A 

No labour below the age of eighteen years shall be employed on the work. 

 

CLAUSE 19B 

 PAYMENT OF WAGES 

i) The contractor shall pay to labour employed by him either directly or through sub contractors, wages as 

per the provisions of the Contract Labour (Regulation and Abolition) Act 1970 and the contract Labour 

(Regulation& Abolition) Central Rules, 1971 ,wherever applicable.  

ii) The contractor shall, notwithstanding the provisions of any contract to the contrary , cause to be paid fair 

wage to labour indirectly engaged on the work, including any labour engaged by his sub-contractor in 

connection with the said work, ,as if the labour had been employed by him. 

iii) In respect of all labour directly or indirectly employed in the works for performance of the contractor's 

part of this contract , the contractor shall comply with or cause to be compiled with contractor's Labour 

Regulations made by Government from time to time in regard to payment of wages , wage period ,  

deductions from wages , recovery of wages not maintenance of wage books or wage slips , publication  of 

scale of wages and other terms of employment , inspection  and submission  of periodical returns and all 

other matters of the like nature or as per the provisions of the Contract Labour (Regulation  and Abolition ) 

Act 1970, and the Contract Labour (Regulation and Abolition)  Central Rules,1971, wherever applicable. 

iv)  a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the 

contractor any sum required or estimated to be required  for making good the loss suffered by a worker or 

workers by reason of non-fulfillment of the conditions of the contract for the benefit of the workers , non-

payment of wages or of deductions made from his or their wages which are not justified by their terms of 

the contract or non- observance of the Regulation.  

b) Under the provision of Minimum Wages (Central) Rules 1950 , the contractor is bound to the labourers 

directly or indirectly in the works one day rest for 6 days continuous work and pay wages at the same rates 

for duty. In the event of default , the Engineer-in-Charge have  the right to deduct the sum or sums not paid 

on account of wages for weekly holidays to any labourers and pay the same to the persons entitled thereto 

from any money due to the contractor by the Engineer-in-Charge concerned. 

v) The contractor shall indemnify and keep indemnified NIPER against payments to be made under and for 

the observances of the laws aforesaid and the contractor's labour Regulation without prejudice to his right 

to claim indemnity from his sub-contractors. 
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vi) The contractor shall comply with the provisions of the Payment of Wages Act , 1936 , Minimum Wages 

Act , 1948 , Employees Liability Act , 1938 , Workman's Compensation Act , 1923 , Industrial Disputes Act, 

,1947 , Maternity Benefits Act , 1961 , and the Contractor's Labour (Regulation and Abolition) Act , ,1970 , or 

the modifications thereof or any other laws relating thereto and the rules made there under from time to 

time. 

vii) The laws afore said shall be deemed to be a part of this contract and any breech thereof shall deemed 

to be breach of this contract. 

viii) Whatever is the minimum wage for time being, or if the wage payable is higher than such wage, such 

wage shall be paid directly by the contractor to the workmen directly without the intervention of Jamadar 

and that Jamadar shall not be entitled to deduct or recover any amount from the minimum wage payable 

to the workmen as and by way of commission or otherwise.        

ix) The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered 

by the Jamadar from the wage of workmen. 

 

CLAUSE 19C 

In respect of all labour directly or indirectly employed in the work for the performance of the contractor's 

part of this contract, the contractor shall at his own expenses arrange for the safety provisions, safety code 

from time to time and shall at his own expense provide for all facilities in connection therewith. In case the 

contractor fails to make arrangements and provide necessary facilities as aforesaid he shall be liable to pay 

a penalty of Rs 200/- for each default and in addition the Engineer-in-Charge shall be at liberty to make 

arrangements and provide facilities as aforesaid and recover the costs incurred in that behalf from the 

contractor. 

 

CLAUSE 19D 

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a true statement 

showing in respect of the second half of the preceding month and the first half of the current month 

respectively:- 

1.    the number of laboures employed by him on the work, 

2.    their working hours, 

3.   the accidents that occurred during the circumstances under which they happened  and the extent of 

damage and injury caused by them, and 

4.    the wages paid to them 

5.   the number of female workers who have been allowed maternity benefit according to Clause 19 F and 

the amount paid to them. 

Failing which the contractor shall be liable to pay to NIPER a sum not exceeding Rs.200/- for each default or 

materially incorrect statement. The decision of the Engineer-in-Charge shall be final in deducting from any 

bill due to the contractor the amount levied as fine and be binding on the contractor. 

CLAUSE 19E 

In respect of all labourers  directly or indirectly employed in the works for the performance of the 

contractor's part of this contract, the contractor shall comply with or cause to be complied with all the rules 

framed by Government from time to time for the protection of health and sanitary arrangements for 

workers employed.  

 

CLAUSE 19F 

Leave and pay during leave shall be regulated as follows : 

1. Leave   

i) in the case of delivery - maternity leave not exceeding 8 weeks , 4 weeks up to and including the day of 

delivery and 4 weeks following that day. 

ii)  in the case of miscarriage ð up to 3 weeks from the date of miscarriage 

2. Pay 

i)  in the case of delivery - leave pay during maternity will be at the rate of the women's average daily 

earnings , calculated on total wages earned on the days when full time work was done during the period of 

three months immediately preceding the date on which she gives notice that she expects to be confined 

or at the rate of Rupee one only a day whichever is greater. 
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ii)  in the case of miscarriage - leave pay at the rate of average daily earning calculated on the total 

wages earned on the days when full time work was done during a period of three months immediately 

preceding the date of such miscarriage. 

3. Conditions for the grant of Maternity Leave. No maternity leave benefit shall be admissible to a women 

unless she has been employed for a total period of not less than six months immediately preceding the 

date on which she proceeds on leave. 

4.  The contractor shall maintain a register of Maternity (Benefit) as per Govt. norms, and the same shall be 

kept at the place of work. 

 

CLAUSE 19G 

In the event of the contractor(s) committing a default or breach of any of the provisions of Contractor's 

Labour Regulation Model rules for the protection of health and sanitary for the workers as amended from 

time to time or furnishing  any information or submitting or filing any statement under the provisions of the 

above Regulations and Rules which is materially incorrect , he/they shall, without prejudice to any other 

liability, pay to the NIPER a sum of Rs 200/- for every default, breach or furnishing, making, submitting, filing 

such materially incorrect statement and in the event of contractor(s) defaulting continuously in this respect, 

the penalty may be enhanced to Rs 200/- per day for each day of default subject to a maximum of 5% of 

the estimated cost of the work put to tender. The decision of the Engineer-in-Charge shall be final and 

binding on the parties. 

Should it appear to the Engineer-in-Charge that the contractor(s) is/ are not properly observing and 

complying with the provisions of Contractor's Labour Regulation and Model Rules and the provisions of the 

Contract Labour (Regulation and Abolition) act 1970, and the Contract Labour (R&A) State Rules 1971, for 

the protection of health and sanitary arrangements work people employed by the contractor(s) 

(hereinafter referred as " the said Rules")  the Engineer-in-Charge shall  have the power to give notice in 

writing to the contractor(s) requiring that the said Rules be complied with and the amenities prescribed 

therein be provided to the work - people within a reasonable tome to be specified in the notice. If the 

contractor(s) shall fail within the period specified in the to comply with and/or observe the Said Rules and to 

provide the amenities to the work people as aforesaid, the Engineer-in-Charge shall have the power to 

provide the amenities herein before mentioned at the cost of the contractor(s). The contractor(s) shall 

erect, make and at his/their own expense and to approved standards all necessary huts and sanitary 

arrangements required for his/their work people on the site in connection with the execution of the works, 

and if the same shall not have been erected or constructed, according to approved standards, the 

Engineer-in-Charge shall have the power to give notice in writing to the contractor(s) requiring that the said 

huts sanitary arrangements be remodeled and/or reconstructed according to approves standards, and if 

the contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangements according to 

approved standards within the period specified in the notice , the Engineer-in-Charge shall have the power 

to remodel or reconstruct such huts and sanitary arrangements according to approved standards at the 

cost of the contractor(s).  

 

CLAUSE 19H 

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of huts 

(hereinafter referred to as the camp) of the following specifications on a suitable plot  of land to be 

approved by the Engineer-in-Charge. 

(i) (a)  The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the floor area to be 

provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of the workerõs family staying with the 

labourer. 

(b) The contractor(s) shall in addition construct suitable cooking places having a minimum area of 

1.80m x 1.50m (6õx5') adjacent to the hut for each family. 

 

(c)   The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers each on 

the scale of not less than four per each one hundred of the total strength, separate latrines and urinals 

being provided for women.  

(d) The contractor(s) shall construct sufficient number of bathing and washing places, one unit for every 

25 persons residing in the camp. These bathing and washing places shall be suitably screened. 
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(ii) (a)  All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other suitable local 

materials as may be approved by the Engineer-in-Charge. In case of sun-dried bricks, the walls should be 

plastered with mud gobri on both sides. The floor may be kutcha but plastered with mud gobri and shall be 

at least 15 cm (6") above the surrounding ground. The roofs shall be laid with thatch or any other materials 

as may be approved by the Engineer-in-Charge and the contractor shall ensure that throughout the period 

of their occupation, the roofs remain water-tight.  

 

(b)  The contractor(s) shall provide each hut with proper ventilation. 

(c)  All doors, windows, and ventilators shall be provided with suitable leaves for security purposes. 

(d)  There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which may 

be reduced to 6m (20 ft.) according to the availability of site with the approval of the Engineer-in-Charge. 

Back to back construction will be allowed. 

(iii) WATER SUPPLY-   The contractor(s) shall provide adequate supply of water for the use of 

labourers. The provisions shall not be less than two gallons of pure and wholesome water per 

head per day for drinking purposes. Where piped  water supply  is available, supply shall be 

at stand posts and where the supply is from wells, or rivers, tanks which may be of metal or 

masonry, shall be provided. The contractor(s) shall also at his/their own cost make 

arrangements for laying pipe lines for water supply to labour camp from the existing mains 

wherever available, and shall pay all fees and charges thereof. 

 

iv)  The site selected for the camp shall be high ground, removed from jungle. 

v)  DISPOSAL OF EXCRETA - The contractor(s) shall make necessary arrangements for the disposal of 

excreta from the latrines by trenching or incineration which shall be according to the requirements laid 

down by the Local Health Authorities.  If trenching or incineration is not allowed by the contractor(s) shall 

make arrangements for the removal of the excreta through the Municipal Committee/authority and inform 

it about the number of labourers employed so that arrangements may be made by such 

committee/authority for the removal of the excreta . All charges on this account shall be borne by 

contractor and paid direct by him to the municipality/authority, The contractor shall provide one sweeper 

for every eight seats in case of dry system. 

vi) DRAINAGE- The contractor(s) shall provide efficient arrangements for draining away sludge water so as 

to keep the camp neat and tidy. 

vii) The contractor (s) shall make necessary arrangements for keeping the camp area sufficiently lighted to 

avoid accidents to the workers . 

viii) SANITATION- The contractor(s) shall make arrangements for conservancy and sanitation in the labour 

camps according to the rules of the Local Public Health and Medical Authorities. 

 

CLAUSE 19I 

The  Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work any 

person or persons in the contractor's employ upon the work who may be incompetent or misconduct 

himself and the contractor shall forthwith comply with such requirements.  

 

CLAUSE 19J 

It shall be the responsibility of the contractor to see that building under construction is not occupied by 

anybody un-authorisedly during construction , and is handed over to the Engineer- in-Charge with vacant 

possession of complete building. If such building though completed  is occupied illegally, then the Engineer-

in-Charge shall have  the option to refuse to accept the said building/buildings in that position. Any delay in 

acceptance on this account will be treated as the delay in completion and for such delay a levy up to 5% 

of tendered value of work may be imposed by the Director, NIPER whose decision shall be final both with 

regard to the justification and quantum and be binding on the contractor.  

However , the Competent authority , through notice may require the contractor to remove the illegal 

occupation any time on or before construction or delivery. 
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CLAUSE 19K 

Employment of skilled/semi skilled workers 

The contractor shall, at all stages of work, deploy skilled/semi skilled tradesmen who are qualified and 

possess certificate in particular trade from CPWD Training Institute/Industrial Training Institute/National 

Institute of construction Management and Research (NICMAR)/ National Academy of Construction, CIDC 

or any similar reputed and recognized Institute managed/ certified by State/Central Government. The 

number of such qualified tradesmen shall not be less than 20% of total skilled/semi skilled workers required in 

each trade at any stage of work. The contractor shall submit number of man days required in respect of 

each trade, its scheduling and the list of qualified tradesmen along with requisite certificate from 

recognized Institute to Engineer in charge for approval. Notwithstanding such approval, if the tradesmen 

are found to have inadequate skill to execute the work of respective trade, the contractor shall substitute 

such tradesmen within two days of written notice from Engineer-in-Charge. Failure on the part of contractor 

to obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen will attract a 

compensation to be paid by contractor at the rate of Rs. 100 per such tradesman per day. Decision of 

Engineer in Charge as to whether particular tradesman possesses requisite skill and amount of 

compensation in case of default shall be final and binding. 

Provided always, that the provisions of this clause, shall not be applicable for works with estimated cost put 

to tender being less than Rs. 5 crores. 

 

CLAUSE 19L  

Contribution of EPF and ESI 

The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by the 

contractor.  

 

CLAUSE 20 

MINIMUM WAGES ACT TO BE COMPLIED WITH 

The contractor shall comply with all the provisions of the Minimum Wages Act , 1948, and Contract Labour 

(Regulation and Abolition) Act , 1970 , amended from time to time and rules framed there under and other 

labour laws affecting contract labour that may be brought into force from time to time. 

 

CLAUSE  21 

WORK NOT TO BE SUBLET. ACTION IN CASE OF INSOLVENCY 

The contract shall not be assigned or sublet without the written approval of the Engineer-in-Charge. And if 

the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence 

any insolvency proceedings or make  any composition with his creditors or attempt  to do so , or if any bribe 

, gratuity , gift , loan , prerequisite , reward  or advantage pecuniary or otherwise , shall either   directly or 

indirectly  , be given promised or offered by the contractor , or any of his servants or agent to any public 

officer or person in the employ of NIPER in any way relating to his office or employment , or if any such  

officer or person shall become in any way directly or indirectly interested in the contract , the engineer - in - 

Charge shall have power to adopt  any way directly or indirectly  interested  in the contract, the Engineer - 

in -Charge shall have power to adopt any of the courses specified in Clause 3 hereof as he may deem best 

suited to the interest of NIPER and in the event of any of these courses being adopted the consequences 

specified in the said clause 3 shall ensue .  

 

CLAUSE 22 

All sums payable by way of compensation under  any of these conditions shall be considered as 

reasonable compensation to be applied to the use of NIPER without  reference  to the actual loss or 

damage sustained and whether or not any damage shall have been sustained. 

 

CLAUSE 23 

CHANGES IN FIRM'S CONSTITUTION TO BE INTIMATED.  

Where the contractor is a partnership firm, the previous approval in writing of the Engineer- in-Charge shall 

be obtained before any change is made in the constitution of the firm. Where the contractor is an 

individual or a Hindu undivided family business concern such approval as aforesaid shall likewise be 
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obtained before the contractor enters into any partnership agreement where under the partnership firm 

would have the right to carryout the works hereby undertaken by the contractor. If previous approval as 

aforesaid is not obtained, the contract shall be deemed to have been assigned in contravention of 

clause21 hereof and the same action may be taken and the same consequences shall ensure as provided 

in the said clause21. 

 

CLAUSE 24 

All works to be executed under the contract shall be executed under the direction and subject to the 

approval in all respect of the Engineer-in-Charge who shall be entitled to direct at what point or points and 

in what manner they are to be commenced and from time to time carried on. 

 

CLAUSE  25 

SETTLEMENT OF DISPUTES & ARBITRATION 

Except where otherwise provided in the contract, all questions and disputes relating to the interpretation of 

the specifications, designs, drawings and instructions herein before mentioned and as to the quality or 

claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 

specifications, estimates, instructions, orders on these conditions or otherwise concerning the works or the 

execution or after the completion or abandonment thereof, shall be referred top the sole arbitration of the 

person appointed by the Director, NIPER.  The arbitrator shall be appointed within 30 days from the receipt 

of a request any party.  The arbitrator to whom the Director, NIPER shall appoint another person to act as 

arbitrator in accordance with the terms of the contract.  Such person shall be entitled to proceed with the 

reference from the stage at which it was left by his predecessor.  The arbitrator shall be final and binding on 

the parties.  The cost of the Arbitrator shall be borne equally by both the parties. 

25.1 It is also a term of the contract that the party invoking arbitration shall specify the dispute or disputes 

to be referred to arbitration under this clause together with the amount or amounts claimed in 

respect of each such dispute. 

25.2 It is also a term of the contract that if the contractor does not make any demand for arbitration in 

respect of any claim in writing within 90 days of receiving the intimation from the Employer that the 

final bill is ready for payment, the claim of the contractor will be deemed to have been waived and 

absolutely barred and the Employer shall be discharged and released of all liabilities under the 

contract in respect of these claims. 

25.3 Subject as aforesaid the provisions of the Arbitration and conciliation Act, 1996 or any statutory 

modification or re-enactment thereof and the rules made there under and for the being in force 

shall apply to the arbitration reference under this clause.  

 

CLAUSE 26 

CONTRACTOR TO INDEMNIFY NIPER AGAINST PATENT RIGHTS 

The contractor shall fully indemnify and keep indemnified NIPER against any action claim or proceeding 

relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay 

any royalties which may be payable in respect of any article or part thereof included in the contract. In the 

event of any claims made under or action brought against NIPER in respect of any such matters as 

aforesaid, the contractor shall be immediately notified thereof and the contractor shall be at liberty, at his 

own expenses to settle any dispute or to conduct any litigation and may arise there from provided that the 

contractor shall not be liable to indemnify NIPER, if the infringement of the patent or design or any alleged 

patent or design right is the direct result of an order passed by the Engineer-in-Charge in this behalf. 

 

CLAUSE 27 

Lump Sum Provisions in Tender 

When the estimate on which a tender is made includes lump sum in respect of parts of the work, the 

contractor shall be entitled to payment in respect of the items of work involved or the part of the work in 

question at the same rates as are payable under this contract for such items, or if the part of the work in 

question is not, in the opinion of the Engineer-in-Charge payable of measurement, the Engineer-in-Charge 

may at his discretion pay the lump-sum amount entered in the estimate, and the certificate in writing of the 
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Engineer-in-Charge shall be final and conclusive against the contractor with regard to any sum or sums 

payable to him under the provisions of the clause 

 

CLAUSE 28 

ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED  

When no specifications are specified n the case of any class of work or when there is no such specifications 

referred to in clause11, such work shall be carried out in accordance with the Bureau of Indian Standard 

Specifications. In case there is no such specification in Bureau of Indian Standards, the work shall be carried 

out as per manufacturers' specification. In case there are no such specifications, the works shall be carried 

out in all respect in accordance with the instruction and requirements of the Engineer-in-Charge. 

 

CLAUSE 29 

WITH-HOLDING AND LIEN IN RESPECT OF SUMS DUE FROM CONTRACTOR. 

i) Whenever  any claim for payment of a sum of money arises out of or under the contract against the 

contractor , the Engineer - in -Charge shall be entitled to withhold and also have  a lien to retain to such 

sum or sums in whole or in a part from security , if any deposited by the contractor and for the purpose 

aforesaid , the Engineer - in - Charge shall be entitled to withhold the security deposit, if any, furnished as 

the case may be and also have the lien over the same pending finalization or adjudication of any such 

claim . In  the event of security being insufficient to cover the claimed amount or amounts or if no security 

has been taken from the contractor , the Engineer-in-Charge  shall be entitled to withhold and have the 

lien to retain to the extent of such claimed amount or amounts referred to above , from any sum or sums 

found payable or which may at any time thereafter become payable to the contractor under the same 

contract or any other contract with the Engineer-in-Charge or any contracting person through the 

Engineer-in-Charge pending finalization or ad jurisdiction of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the lien 

referred to above by the Engineer-in-Charge will be kept withheld or retained as such by the Engineer-in-

Charge till the claim arising out of or under the contract is determined by the Arbitrator / competent court, 

as the case may be and that the contractor will have no claim for interest or damages whatsoever in any 

account in respect of such withholding or retention under the lien referred to above and duly notified as 

such to the contractor. For the purpose of this clause, where the contractor is a partnership firm or a limited 

company, the Engineer-in-Charge shall be entitled to withhold and also have the lein to retain towards 

such claimed amount or amounts in whole or in a part from any sum found payable to any partner /limited 

as the case may be, whether in his individual capacity or otherwise. 

 

ii) NIPER shall have the right to cause an audit and technical examination of the works and the final bills of 

the contractor including all supporting vouchers , abstract , etc , to be made after payment of the final bill 

and if as a result of such audit and technical examination any sum is found to have been overpaid in 

respect of any work done by that contractor  under the contract or any work claimed to have been done 

by him under the contract and found to have been  executed , the contractor shall be liable to refund the 

amount of over payment and shall be lawful  for NIPER to recover the same from him in the manner 

prescribed in sub- clause (I) of this clause or any other  manner legally permissible and if it is found that the 

contractor was paid less than what was due to him under the contract in respect of any work executed by 

him under it  , the amount of such under payment shall be duly paid by NIPER to the contractor , without 

any interest thereon whatsoever . 

 

CLAUSE 29A 

LEIN IN RESPECT OF CLAIMS IN OTHER CONTRACT 

Any sum of money due and payable to the contractor (including the security deposit returnable to him)  

under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or any other 

contracting person or persons in respect of a payment of a sum of money arising out of or any other 

contract made by the contractor with a Engineer- in-Charge or NIPER or with such other person or persons. 

It is an agreed term of the contract that the sum of money so withheld or retained under this clause by the 

Engineer-in- charge or by NIPER will be kept withheld or retained as such by the Engineer-in-Charge or by 

NIPER or till his claim arising out of the same contract or any other contract is either mutually settled or 
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determined by arbitration clause or by the competent court as the case may be and that the contractor 

shall  have no claim for interest or for damages whatsoever on this account  or any other ground in respect 

of any sum of money withheld or retained under this clause and duly notified as such to the contractor. 

 

CLAUSE 30 

Employment of coal mining or controlled area labour not permissible 

The contractor shall not employ coal mining or controlled area labour falling under any category 

whatsoever on or in connection with the work or recruit labour from area within a radius of 32 km (20 miles) 

of the controlled area. Subject as above the contractor shall employ imported labour only i.e., deposit 

imported labour or labour imported by contractors from area, from which import is permitted. 

 

Where ceiling price for imported labour has been fixed by State or Regional Labour Committees not more 

than that ceiling price shall be paid to the labour by the contractor. 

The contractor shall immediately remove any labourer who may be pointed out by the Engineer-in-Charge 

as being a coal mining or controlled area labourer. Failure to do so shall render the contractor liable to pay 

to Government a sum calculated at the rate of Rs.10/- per day per labourer. The certificate of the Engineer-

in-Charge about the number of coal mining or controlled area labourer and the number of days for which 

they worked shall be final and binding upon all parties to this contract. 

It is declared and agreed between the parties that the aforesaid stipulation in this clause is 

one in which the public are interested within the meaning of the exception in Section 74 of 

Indian Contract Act, 1872. 

Explanation:- Controlled Area means the following areas: 

Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-Division under Santhal Pargana 

Commissionery, Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur. 

Any other area which may be declared a Controlled Area by or with the approval of the Central 

Government. 

 

CLAUSE 31 

UNFILTERED WATER SUPPLY  

In case, due to any eventuality or otherwise , NIPER is not in a position to provide water connection for 

construction purposes the contractor(s) shall make his/their own arrangements of water required for the 

work and nothing extra shall be paid for the same. This will subject to the following conditions:   

1. That the water used by the contractors shall be fit for construction purposes to the satisfaction of the 

Engineer-in-Charge.  

2. The Engineer-in-charge shall make alternative arrangements for supply of water at the risk and cost of 

contractor(s) if the arrangements made by the contractor(s) for procurement of water are in opinion of the 

Engineer-in-Charge, un-satisfactory. 

 

CLAUSE 32 

ALTERNATE WATER ARRANGEMENTS  

 The contractor shall be allowed to construct temporary wells at site for taking water good for construction 

only after he has got permission of the Engineer-in-Charge in writing. No charges shall be recovered from 

the contractor on his account but the contractor shall be required to provide necessary safety 

arrangements to avoid any accidents or damages to adjacent buildings, roads and service lines. He shall 

be responsible for any accidents or damages carried due to construction and subsequent maintenance of 

the wells and shall restore the ground to its original condition after the wells are dismantled on completion 

of work.  

 

CLAUSE 33 

RETURN OF SURPLUS MATERIAL 

Notwithstanding anything contained to the contrary in this contract , where any materials for the execution 

of the contract are produced with the assistance of NIPER either by issue  from NIPER stock purchase made 

under orders or permits or licenses issued by NIPER the contractor shall hold the said materials economically 

and solely for the purpose of the contract and not dispose of them without  the written permission of the 
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NIPER and return , if required by the Engineer-in-Charge all surplus or unserviceable materials that may be 

left with him after the completion of the contract or at its termination for any reason whatsoever on being 

paid or credited with such price as the Engineer-in-Charge shall determine having due regards to the 

condition of the materials. The price allowed to the contractor however shall not exceed the amount 

charged to him. The decision of the Engineer-in-Charge shall be final and conclusive. In the event of 

breach of the aforesaid condition of the contractor shall in addition to throwing himself into action for 

contravention of the terms of the license or permit and /or the criminal breach of trust, be liable to NIPER for 

all's money advantages or profits resulting or which in the usual course would have resulted to him by 

reason of such breach. 

 

CLAUSE 34 

HIRE OF PLANT AND MACHINERY 

i) The contractor shall arrange at his own expenses all tools, plants, machinery and equipment (hereinafter 

referred to as T&P). 

 

CLAUSE 35 

CONDITION RELATING TO USE OF ASPHALTIC MATERIALS 

i) The asphaltic works to be executed as per prevailing CPWD norms and specifications.  

ii) The contractor shall be responsible for rectifying defects noticed within a year from the date of 

completion of the work and the portion of the security deposit relating to asphaltic work shall refunded 

after the expiry of the period. 

 

CLAUSE 36 

I) EMPLOYMENT OF TECHNICAL STAFF AND EMPLYEES FOR BUILDING AND ROADWORKS. 

 (i) The contractor shall provide all necessary superintendence during execution of the work and all along 

thereafter as may be necessary for proper fulfilling of the obligations under the contract. The contractor 

shall immediately after receiving letter of acceptance of the tender and before commencement of the 

work, intimate in writing to the Engineer-in-Charge, the name(s), qualifications, experience, age, address(s) 

and other particulars along with certificates, of the principal technical representative to be in charge of the 

work and other technical representative(s) who will be supervising the work. Minimum requirement of such 

technical representative(s) and their qualifications and experience shall not be lower than specified in 

Schedule ôFõ. The Engineer-in-Charge shall within 3 days of receipt of such communication intimate in 

writing his approval or otherwise of such a representative(s) to the contractor. Any such approval may at 

any time be withdrawn and in case of such withdrawal, the contractor shall appoint another such 

representative(s) according to the provisions of this clause. Decision of the tender accepting authority shall 

be final and binding on the contractor in this respect. Such a principal technical representative and other 

technical representative(s) shall be appointed by the contractor soon after receipt of the approval from 

Engineer-in-charge and shall be available at site before start of work. 

 

All the provisions applicable to the principal technical representative under the Clause will also be 

applicable to other technical representative(s) The principal technical representative and other technical 

representative(s) shall be present at the site of work for supervision at all times when any construction 

activity is in progress and also present himself/themselves, as required, to the Engineer-in-Charge and/or his 

designated representative to take instructions. Instructions given to the principal technical representative or 

other technical representative(s) shall be deemed to have the same force as if these have been given to 

the contractor. The principal technical representative and other technical representative(s) shall be 

actually available at site fully during all stages of execution of work, during recording/checking/test 

checking of measurements of works and whenever so required by the Engineer-in-Charge and shall also 

note down instructions conveyed by the Engineer-in- Charge or his designated representative(s) in the site 

order book and shall affix his/their signature in token of noting down the instructions and in token of 

acceptance of measurements/ checked measurements/test checked measurements. The 

representative(s) shall not look after any other work.  Substitutes, duly approved by Engineer-in-Charge of 

the work in similar manner as aforesaid shall be provided in event of absence of any of the 

representative(s) by morethan two days. 
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If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, is convinced 

that no such technical representative(s) is/are effectively appointed or is/are effectively attending or 

fulfilling the provision of this clause, a recovery (nonrefundable) shall be effected from the contractor as 

specified in Schedule ôFõ and the decision of the Engineer-In-Charge as recorded in the site order book and 

measurement recorded checked/test checked in Measurement Books shall be final and binding on the 

contractor. Further if the contractor fails to appoint suitable technical Principal technical representative 

and/or other technical representative(s) and if such appointed persons are not effectively present or are 

absent by more than two days without duly approved substitute or do not discharge their responsibilities 

satisfactorily, the Engineer-in-Charge shall have full powers to suspend the execution of the work until such 

date as suitable other technical representative(s) is/are appointed and the contractor shall be held 

responsible for the delay so caused to the work. The contractor shall submit a certificate of employment of 

the technical representative(s) (in the form of copy of Form-16 or CPF deduction issued to the Engineers 

employed by him) alongwith every on account bill final bill and shall produce evidence if at any time so 

required bythe Engineer-in-Charge. (ii) The contractor shall provide and employ on the site only such 

technical assistants as are skilled and experienced in their respective fields and such foremen and 

supervisory staff as are competent to give proper supervision to the work. The contractor shall provide and 

employ skilled, semiskilled and unskilled labour as is necessary for proper and timely execution of the work. 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the works 

any person who in his opinion misconducts himself, or is incompetent or negligent in the performance of his 

duties or whose employment is otherwise considered by the Engineer-in-Charge to be undesirable. Such 

person shall not be employed again at works site without the written permission of the Engineer-in-Charge 

and the persons so removed shall be replaced as soon as possible by competent substitutes. 
 

II) FOR SANITARY AND WATER SUPPLY WORKS. 

The contractor shall employ the following technical staff during the execution of work.: 

 i) One Diploma Holder (Overseer) with an experience of not less than 5 years out of which atleast one year 

should be in a sanitary Engineering or water supply works, when the tendered cost of work to be executed 

is more than 50,000/- (Rupees fifty thousand only). 

The technical staff should be available at site whenever required by Engineer-in-Charge to take instructions. 

In case the contractor fails to employ the technical staff as aforesaid he shall be liable to pay reasonable 

compensation not exceeding the amount shown  against each for each month of default . 

The decision of the Engineer-in-Charge as to the period for which the required technical staff was not 

employed by the contractor   the amount to be deducted on this account as per schedule F shall be final 

and binding on the contractors. 

iii) The Engineer-in-Charge shall be liberty to object to and require the contractor to remove from the works 

any person who in his opinion misconduct's himself, or is incompetent or negligent on the performance of 

his duties or whose employment is otherwise considered by the Engineer - in - Charge to be undesirable .  

Such person shall not be employed again at works site without the written permission of the Engineer-in-

Charge and the persons so removed shall be replaced as soon as possible by competent substitutes. 

iv) There shall be no objection if an Engineer or overseer looks after more than one work provided the total 

value of works under him doesnõt exceed Rs.20.00lakhs in case of building , roads, sanitary and water supply 

works and Rs. 10.00lakhs in respect of electrical works in case of a Graduate Engineer and Rs.10.00 lakhs in 

case of building, roads, sanitary and water supply works and Rs.5.00lakhs in respect of electrical works in 

case of diploma holder. 

It is also not necessary for a contractor (or partner in case of firm/company ) who is himself an engineer / 

overseer to employ another engineer or overseer as long as the contractor / partner does the work 

expected of an Engineer employed on the job. The employment of the technical staff may be co-related 

to the tendered cost. 

 

CLAUSE 37 

LEVY/TAXES PAYABLE BY CONTRACTOR 

(i) GST/Sales Tax/VAT ,Building and other Construction Workers Welfare Cess or any other tax or Cess in 

respect of this contract shall be payable by the contractor and NIPER shall not entertain any claim 
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whatsoever in this respect. However, in respect of service tax, same shall be paid by the contractor 

to the concerned department on demand and it will be reimbursed to him by the Engineer-in-

Charge after satisfying that it has been actually and genuinely paid by the contractor. 

 

ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri , stone, kankar 

, etc. from local authorities. 

iii) If persuade to or under any law, notification or order any royalty, cess or the like becomes payable by 

the NIPER which otherwise is not payable by the contractor to the State Government , Local authorities in 

respect of any material used by the contractor in the works , then in such a case , it shall be lawful to the 

NIPER and it will have the right and be entitled to recover the amount paid in the circumstances as 

aforesaid from dues to the contractor. 

CLAUSE 38 

CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES IF LEVIED AFTER RECEIPT OF TENDERS 

i) All tendered rates shall be inclusive of all taxes and levies payable under respective statues.  

However , pursuant to the Constitution (46 Amendment) Act, 1982, if any other tax or levy is imposed by 

statute after the last stipulated date for the receipt of tender including extensions if any and the contractor 

thereupon necessarily and properly pays such taxes / levies, the contractor shall be reimbursed the amount 

so paid , provided such payment, if, any, is not, in the opinion of the Zonal Chief (whose decision shall be 

final and binding on the contractor ) attributable to delay in execution of work within the control of the 

control  of the contractor. 

ii) The contractor shall keep necessary books of accounts and other documents for the purpose of this 

condition as may be necessary and shall allow inspection of the same by a duly authorized representative 

of the NIPER and / or the Engineer-in-Charge and further shall furnish such other information / document as 

the Engineer-in-Charge may require from time to time. 

iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy , pursuant 

to the constitution ( Forty sixth Amendment ) Act 1982 , give a written notice thereof to the Engineer-in-

Charge  that the same is given pursuant to this condition, together with all necessary information relating 

thereto. 

 

CLAUSE 39 

TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR. 

Without prejudice to any of the rights or remedies under this contract if the contractor dies, the Engineer-in-

Charge  shall have the option of terminating the contract without compensation to the contractor.   

 

CLAUSE 40 

IF RELATION WORKING IN NIPER THEN THE CONTRACTOR NOT ALLOWED TO TENDER 

The contractor shall not be permitted to tender for works in an NIPER Zone (responsible for award and 

execution of contracts) in which his near relative is posted as an Officer in any capacity in the grades of 

Astt. Engineer or equivalent and above (both inclusive) . He shall also intimate the names of the persons 

who are working with him any capacity or are subsequently employed by him and who are near relatives 

to any executives (above the rank of AE or equivalent). 

Any breach of this condition by the contractor would render him liable to be made in-eligible for tendering 

in NIPER.  

NOTE : THE TERM "NEAR RELATIVES MEANS WIFE, HUSBAND, PARENTS, AND GRAND PARENTS, CHILDERN AND 

GRAND CHILDERN BROTHERS AND SISTERS , UNCLES AND AUNTS" AND" COUSINS AND THEIR 

CORRESPONDING IN-LAWS". 

 

CLAUSE 41  

No Gazetted Engineer to work as Contractor within one year of retirement 

No engineer of gazetted rank or other gazetted officer employed in engineering or administrative duties in 

an engineering department of the Government of India shall work as a contractor or employee of a 

contractor for a period of one year after his retirement from government service without the previous 

permission of Government of India in writing. This contract is liable to be cancelled if either the contractor or 

any of his employees is found at any time to be such a person who had not obtained the permission of 
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Government of India as aforesaid, before submission of the tender or engagement in the contractorõs 

service, as the case may be. 

 

CLAUSE 42  

Return of material & recovery for excess material issued. 

(i) After completion of the work and also at any intermediate stage in the event of non reconciliation 

of materials issued, consumed and in balance - (see Clause 10), theoretical quantity of materials 

issued by the NIPER for use in the work shall be calculated on the basis and method given 

hereunder:-  

 

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & bitumen 

required for different items of work as shown in the Schedule of Rates mentioned in Schedule ôFõ. In case 

any item is executed for which standard constants for the consumption of cement or bitumen are not 

available in the above mentioned schedule/statement or cannot be derived from the same shall be 

calculated on the basis of standard formula to be laid down by the Engineer-in-Charge.  

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken as the quantity 

required as per design or as authorized by Engineer-in-Charge, including authorized lappages, chairs etc. 

plus 3% wastage due to cutting into pieces, such theoretical quantity being determined and compared 

with the actual issues each diameter wise, section wise and category wise separately. 

(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead and G.I./M.S. 

sheets shall be taken as quantity actually required and measured plus 5% for wastage due to cutting into 

pieces (except in the case of G.I./M.S. sheets it shall be 10%), such determination & comparison being 

made diameter wise & category wise. (d) For any other material as per actual requirements. (ii) Over the 

theoretical quantities of materials so computed a variation shall be allowed as specified in Schedule ôFõ. 

The difference in the net quantities of material actually issued to the contractor and the theoretical 

quantities including such authorized variation, if not returned by the contractor or if not fully reconciled to 

the satisfaction of the Engineer-in-Charge within fifteen days of the issue of written notice by the Engineer-

in-charge to this effect shall be recovered at the rates specified in Schedule ôFõ, without prejudice to the 

provision of the relevant conditions regarding return of materials governing the contract. Decision of 

Engineer-in-Charge in regard to theoretical quantities of materials, which should have been actually used 

as per the Annexure of the standard schedule of rates and recovery at rates specified in Schedule ôFõ, shall 

be final & binding on the contractor. For non scheduled items, the decision of the Engineer in charge 

regarding theoretical quantities of materials which should have been actually used, shall be final and 

binding on the contractor. (iii) The said action under this clause is without prejudice to the right of the NIPER 

to take action against the contractor under any other conditions of contract for not doing the work 

according to the prescribed specifications. 

 

CLAUSE  43 

COMPENSATION DURING WAR LIKE SITUATION 

The work (whether fully constructed or not ) and all materials, machines, tools, and plants, scaffolding , 

temporary building and other things connected their with shall be at the risk of the contractor until the work 

has been delivered to the Engineer-in-Charge  and a certificate from him to that effect obtained. In the 

event of the work or any material properly brought to the site for incorporation in the work being damaged 

or destroyed in consequence of hostilities oer warlike operation , the contractor shall when ordered (in 

writing ) by the Engineer-in-Charge  to remove any debris from the site , collect and properly stack , or 

remove in store all serviceable material salvaged from the damaged work and shall be paid at the 

contract rates in accordance  with the provision of this agreement for the work of the cleaning the site of 

debris , stacking or removal of serviceable material and for reconstruction of all works ordered by the 

Engineer-in-Charge  , such payments being in addition to compensation up to the value of the work 

originally executed before being damaged or destroyed and not paid for.. In case of works  damaged or 

destroyed  but not already  measured and paid for the compensation shall be assessed by the Engineer-in-

Charge. The contractor shall be paid for the damages /destruction suffered and for restoring the material 

at the rate based on analysis of rates tendered for in accordance with the provisions of the contract. The 
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certificate of the Engineer-in-Charge  regarding the quality and quantity of materials and the purpose for 

which they were collected shall be final binding on all parties to this contract.  

Provided always that no compensation shall be payable for any loss in consequences of hostilities or warlike 

operations (a) unless the contractor had taken all such precautions against air raid as are deemed 

necessary by the A.R.P. Officers or Engineer-in-Charge  (b) for any material etc., not on the site of the work 

or for any tools , plant , machinery , scaffolding , temporary building and other things not intended for the 

work. 

In the event of the contractor having in carry out reconstruction as aforesaid , he shall be allowed such 

extension of time for its completion as is considered by the Engineer In charge 

 

CLAUSE 44 

Apprentices Act provisions to be complied with 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules 

and orders issued there under from time to time. If he fails to do so, his failure will be a breach of the 

contract and the Superintending Engineer may, in his discretion, cancel the contract. 

The contractor shall also be liable for any pecuniary liability arising on account of any violation by him of 

the provisions of the said Act. 

 

CLAUSE 45 

RELEASE OF SECURITY DEPOSIT AFTER LABOUR CLEARENCE 

Security deposit of the work shall not be refunded till the contractor produces a clearance certificate from 

the Labour Officer. As soon as the work is virtually complete the contractor shall apply for the clearance 

certificate to the Labour Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge  on , 

receipt of the said communication , shall write to the Labour Officer to intimate if any complaint is pending 

against the contractor in respect of the work, if no complaint is pending, on record till after three months 

after completion of the work and / or no communication is received from the Labour Officer to this effect till 

six months after the date of completion , it will be deemed to have received the clearance certificate and 

the Security Deposit will be released if otherwise due  

 

 

        (Signatures of the Tenderer) 
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SAFTEY CODE 

 

 Suitable scaffolds should be provided for workmen for all works that can not safety be done from the 

ground or from solid construction except such short period work as can be done safety from ladders.  When 

a ladders is used an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for 

carrying the materials as well  suitable footholds and hand holds shall be provide on the ladder and  the 

ladder shall be given an inclination not steeper than ¼ to 1  ( ¼ horizontal and 1 vertical).  

1 Scaffolding of staging more than 3.6 m (12 ft) above the ground or floor, swung or suspended from 

an overhead support or erected with stationary support shall have a guard rail properly attached or 

boiled, braces and otherwise secured at least 90 cm. heath above the floor or platform of such 

scaffolding or staging and extending along the entire length of the outside and ends their of with 

only such opening as may be  necessary for the delivery of materials.  Such scaffolding or staging 

shall be so fastened as to prevent it from swaying from the building or structure.  

2 Working platform gangways and stairway should be so constructed that they should not sag unduly 

or unequally and if the height of the platform or the gangway or the stairway is more than 3.6 m 

above ground level, they should be closely boarded, should have adequate width and should be 

suitable fastened as described in 2 above.  

3 Every opening in the floor of building or in working platform shall be provided with suitable means to 

prevent the fall of a person or materials by providing suitable fencing or railing whose minimum 

height shall be 90 cm.  

4 Safe means of access shall be provided to al working platform and other working places.  Every 

ladder should be securely fixed.  No portable single ladder shall be over 9m. in length while the 

width between the sides rails in rung ladder shall in no case be less than 29 cm. for ladder up to and 

including 3 m of length.    For longer ladders this width should be increased at least ĳó for each 

additional 30 cm. of length.  Uniform step spacing of not more than 30 cm should be provided.  

Adequate precautions shall be taken to prevent danger from electrical equipments.  No materials 

from any of the sites of the work shall be so stacked or placed as to cause danger or inconvenience 

to any person or the public the contractor shall provide all necessary fencing and lights protect the 

public from accident and shall be bound to bear the expenses of defense to every suit action or 

other proceedings at law that may be brought by any person or injury sustained owing to neglect of 

the above precautions and to pay the damages and cost which may be  awarded in ay such suit 

action of proceeding to any such person or which may with the consent of the contractor be paid 

to compensate any claim by any such person.  

(a) Excavation and Trenching All trenches 1.2 m or more in depth, shall at all times to supplied with 

at least one ladder for each 30 m in length or fraction thereof.  Ladder shall extend from bottom 

of the trench to at least 90 cm above the surface of the ground.  The sides of the trenches which 

are 1.5 m more in depth shall be stepped back to give suitable slope or securely held by timber  

bracing, so as to avoid the danger of sides collapsing.  The excavated materials shall not be 

placed within 1.5 m of the done from top to bottom.  Under no circumstances undermining or 

undercutting shall be done.  

(b) Safety Measures for digging bore holes:-  

 

(c) (i). If the bore well is successful, it should be safely capped to avoid caving and collapse of the bore 

well. The failed and the abandoned ones should be completely refilled to avoid caving and collapse;  

(d)  (ii). During drilling, Sign boards should be erected near the site with the address of the drilling 

contractor and the Engineer in-charge of the work; 

(e) (iii). Suitable fencing should be erected around the well during the drilling and after the installation 

of the rig on the point of drilling, flags shall be put 50m around the point of drilling to avoid entry of people;  

(f) (iv). After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m above ground level 

and 0.60m below ground level should be constructed around the well casing;  

(g) (v). After the completion of the bore well, the contractor should cap the bore well properly by 

welding steel plate, cover the bore well with the drilled wet soil and fix thorny shrubs over the soil. This should 

be done even while repairing the pump; 

(h) (vi). After the borewell is drilled the entire site should be brought to the ground level.  
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5 Demolition- before any demolition work is commenced and also during the progress of the work.  

 

I. All roads and open areas adjacent to the work site shall either be closed or suitably  protected.  

II. No electric cable or apparatus which is likely to be a source of danger or a cable of apparatus 

used by the operator shall remain electrically charged. 

III. All Practical steps shall be taken to prevent danger to persons employed from risk or fire or 

explosion or flooding. No floor, roof or the other part of the building shall be so overload with 

debris or materials as to render it unsafe. 

 

6 All necessary personal safety equipments as considered adequate by the Engineer-in-charge should 

be kept available for the use of the persons employed on the site and maintained in a condition 

suitable for immediate use and the contractor should take adequate steps to ensure proper use of 

equipments by those concerned. The following safety equipments shall invariably be provided.  

 

I. Workers employed on mixing asphaltic materials cement and lime mortar shall be 

provided with protective footwear and protective goggles. 

II. Those engaged in white washing and mixing or stacking or  cement  bags  or any material 

which injurious to the eyes shall be provide with welderõs protective eyes shall be provided with 

protective goggles. 

III. Those engaged in welding works shall be provided with welderõs protective eye shields. 

IV. Stonebreakers shall be provided with protective goggles and protective clothingõs and seated 

at sage intervals. 

V. When workers are employed in sewers and manholes which are in active  use the contractor 

shall that the manhole cover are opened  and ventilated at least for an hour  be cordoned off 

with suitable railing and provided with warming signals or boards to prevent accident to the 

public. In addition the contractor shall ensure that the following safety measures are adhered 

to. 

  

a. Entry for workers in to the line shall not be allowed except under the supervising engineer or 

other higher officer. 

 

b. At least 5 to 6 manholes upstream should be kept open for at least 2 to 3 hours before any 

man is allowed to enter into the manholes for working inside.  

 

c. Before entry presence of toxic gases should be tested by inserting wet lead acetate paper 

which changes color in the presence of such gases and gives indication of their presence. 

 

d. Presence of oxygen should be verified by lowering a detector lamp into the manhole 

incases no oxygen is found inside the sewer line workers should be sent only with oxygen kit. 

 

e. Safety belt with rope should be provided to the workers, while working inside the manholes 

such ropes should be handled by two men standing outside to enable him to be pulled out 

during emergency. 

 

f. The area should be barricaded or cordoned off by suitable means to avoid misshape of any 

kind.  Proper warming signs should be displayed for the safety of the public whenever 

cleaning working are undertaken during day or night. 

 

g. No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

 

h. The malba obtained on account of cleaning of blocked manholes and sewer line should be 

removed immediately to avoid accidents on account of slippery nature of the malba. 
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i. Workers should not be allowed to work inside he manhole continuously. He should be given 

rest intermittently.  The Engineer-in-charge may decide the time up to which a worker may 

be allowed to work continuously inside the manhole.  

 

j. Gas masks with oxygen cylinder should be kept at site for use in emergency  

 

k. Air blowers should be used for flow of fresh air through the manholes.  Whenever called for 

portable air blowers are recommended for ventilating the manholes.  The motors for these 

shall be vapor roof and totally enclosed type.  Non sparking gas engines also could be used 

by these should be places a least 2 meters away from the opening and on the leeward side 

protected from winds so that they will not be a source of friction on any inflammable gas 

that might be present. 

 

l. The workers engaged for cleaning the manholes / sewers should be properly trained before 

allowing working in the manholes. 

 

m. The workers shall be provided with gum boots or non sparking shoes, pump helmet and 

gloves non sparking tools, safety slights and gas masks and portable air blowers 9 when 

necessary).  They must be supplied with barrier cream for anointing the limb before working 

inside the sewer lines. 

 

n. Workmen descending a manhole shall try each ladder step or rung carefully before putting 

his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to 

the manhole wall. 

 

o. If a man has received physical injury, he should be brought out of the sewer immediately 

and adequate medical could be provided to him.  

 

p. The extent to which these precautions are to be taken depend on individual situation but 

the decision of the Engineer-in-charge regarding he steps to be taken in his regard in an 

individual case will be final. 

  

vi) The contractor shall not employ men and women below the age of 18 years on the work of 

painting with products containing lead in any form.  Wherever men above the age of 18 years 

are employed on the work of lead painting, the following precautions should be take.  

a) No paint containing lead or lead product shall be used except in the form of paste of ready 

made paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied in the 

form of spray or a surface having lead paint is dry rubbed and scrapped. 

c) Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during and on he cessation of the work. 

d) Measures shall be taken wherever required in order to prevent danger arising from the 

application of paint in the form of spray. 

e) Measures shall be taken wherever practicable, to prevent danger arising out of dust caused 

by dry rubbing down and scrapping. 

f) Adequate facilities should be provided to enable working painters to wash during and on 

cessation of work. 

g) Suitable arrangements shall be made to prevent clothing put off during working hours being 

spoiled by painting materials.  

h) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority. 

i) NIPER may require when necessary medical examinations of works. 

j) Instructions with regard to special hygienic precautions to the taken in the painting trades 

shall be disturbed to working painters. 
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8. When the work is done near any place where there is risk of drowning all the necessary equipments 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of any 

person in danger and adequate provision should be made for prompt first aid treatment of all 

injuries likely to be obtained during the rescue work.  

 

9.  Use of hoisting machines and tackle including their attachments anchorages and supports shall 

conform to the following standards.  

  

a)   These shall be of good mechanical constructions sound materials and adequate strength and free 

conform to the following standards. 

 b)  Every rope used in hoisting or lowering materials or as men of suspension shall be of durable quality and 

adequate strength and free from patent defects. 

ii)   Every crane driver or hoisting appliance operator shall properly qualified and no person under the age 

of 21 years should be in charge of any hoisting machine including any scaffolding which or giving signal to 

the operator. 

 iii)       In case of hoisting machine and of every chain ring hook shackle swivel and pulley block used in 

hoisting or as means of suspension the safe working load shall be ascertained by adequate means.  Every 

hoisting machine and all geared referred to above shall e plainly marked with the safe working load.  In 

case of hoisting machine having a variable safe working load each safe working load and the condition 

under which it is applicable shall be clearly indicated.  No part of any machine or gear referred to above in 

this Paragraph shall be loaded beyond the safe working load except for the purpose of testing. 

 iv)      In case of NIPER machines, the safe working load shall be notified by the Engineer-in-charge.  As 

regards contractorõs machines the contractor shall notify the safe working load of the machine to the 

Engineer-in-charge whenever he brings any machinery to site of work and get verified by the Engineer-in-

charge. 

10.      Motors, gearing, transmission, electric, wiring and other dangerous part of hoisting appliances should 

be provided with efficient safeguards.  Hoisting appliances should be provided with such means as 

will reduce to the minimum the risk of accidental descent of the load.  Adequate precautions 

should be taken to reduce to the minimum the risk of any part of a suspended load becoming 

accidentally displaced.  When workers are employed on electrical installations which are already 

energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary 

should be provided.  The worker should not wear any rings, watches and cany keys or other material 

which are good conductors of electricity. 

 

11. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 

safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 

Adequate washing facilities should be provided at or near places of work. 

 

12. These safety provisions should be brought to the notice of all concerned by display on a notice 

board at prominent place at work spot. The person  responsible for compliance of the safety code 

shall be named therein by the contractor.  

 

13. To ensure effective enforcement of the rules and regulations relating to safety precautions, the 

arrangements made by the contractor shall be open to inspection by the labour officer or Engineer-

in-charge of NIPER or their representatives.  

 

14. Notwithstanding the above clauses from (1) to (14) there is nothing in these to exempt the 

contractor the operations of any other Actor Rule in force in the republic of India.  

  

 

        (Signatures of the Tenderer) 
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MODELS RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

1. APPLICATION 

These rules shall apply to all buildings and constructions works in which twenty or more workers are 

ordinarily employed or are proposed to be employed or are proposed to be employed in any day 

during the period during which the contract work is in progress. 

2. DEFINITION  

Work place means a place where twenty or more workers are ordinarily employed in connection with 

construction work on any day during which the contract work is in progress. 

 3.  FIRST-AID FACILITIES  

i) At every work place there shall be provided and maintained, so as to be easily accessible  during 

working hours, first ðaid boxed at the rate of not less than one box for 150 labour or part thereof 

ordinarily employed.  

ii) The first- aid box shall be distinctly marked with Red Cross on white back ground and shall contain 

the following equipments: 

a)  For work places in which the number of contract labour employed does not exceed 50 each first- 

aid box shall contain the following equipments. 

1. 6 small sterilized dressings.  

2. 3 medium size sterilized dressings.  

3. 3 large size sterilized dressings.  

4. 3 large sterilized burn dressings.  

5. 1 (30 ml) bottle containing a two percent alcoholic solution of iodine.    

6. (30 ml) bottle containing salvolite having the dose and mode of administration indicated on the 

label.  

7. 1 snakebite lancet.  

8. 1 (30 gms.)  Bottle of potassium permanganate crystals.  

9. 1 copy of he first ð aid leaflet issued by the Director General, Factory Advice Service and Labour 

Institutes, Government of India.  

10. 1 pair scissors.  

11. 1 bottle containing 100 tablets (each of 50 gms.) of aspirin.  

12. Ointment for burns.  

13. A bottle of suitable surgical antiseptic solution.  

b) For work places in which the number of contract labour exceed 50. 

Each first ð aid box shall contain the following equipments : 

1. 12 small sterilized dressings. 

2. 6 medium size sterilized dressings 

3. 6 large size sterilized dressings. 

4. 6 large size sterilized burn dressings. 

5. 6 (15gms) packets sterilized cotton wool. 

6. 1(60ml) bottle containing two percent alcoholic solution iodine. 

7. 1(60ml) bottle containing  salvolite having the does and mode of administration    indicated 

on the label. 

8. 1 rolls of adhesive plaster. 

9. snakebite lancet. 

10.  (30 gms ) bottle of potassium permangate crystals. 

11. 1 pair of scissors. 

12. 1 copy of the first ð aid leaflet issued by the Director General Factory Advice Service and 

Labour Institute / Government of India. 

13. A bottle containing 100 tablets ( each of 5 gms ) of aspirin. 

14. Ointment for burns. 

15. bottle of suitable surgical antiseptic solution. 

iii) Adequate arrangements shall be made for immediate recoupment of the  equipment when 

necessary. 

iv) Nothing except the prescribed contents shall be kept in the First ð aid box. 
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v) The first ð aid box shall be kept in charge of a responsible person who shall  always be readily 

available during the working hours of the work place. 

vi) The person in charge of the first ð aid box shall be a person in trained in first ð aid treatment in the 

work places where the number of labour employed is 150 or more. 

vii) In the work places where the number of labour employed is 500 or more and hospital facilities are 

not available within easy distance from the works , First ð aid posts shall be established and run by a 

trained compounder . The compounder shall be on duty and shall be available at all hours when the 

workers are at work. 

viii) Where work places are situated in places which are not towns or cities , a  suitable motor transport 

shall be kept readily available to carry injured person or persons suddenly taken ill to the nearest 

hospital. 

 4.  DRINKING WATER. 

 i)       In every work place, there shall be provided and maintained at suitable places, easily accessible 

to labour, sufficient supply of cold water fit for drinking. 

 ii)      Where drinking water is obtained from an intermittent public water supply, each work place shall 

be provided with storage where such drinking water shall be stored. 

 iii)        Every water supply or storage shall be at a distance of not less than 50 feet from any latrine, 

drain or other sources of pollution. Where water has to be drawn from an existing well, which is 

within such proximity of latrine, drain or any other source of pollution. Where water has to be 

drawn from an existing well, which is within such proximity of latrine, drain or any other source of 

pollution, the well shall be properly chlorinated before water is drawn from it for drinking. All such 

wells shall be entirely closed in and be provided with a trap door, which shall be dust and 

waterproof. A reliable pump shall be fitted to each covered well, the trap door shall be kept 

locked and opened only for cleaning or inspection which shall be done at least once a month. 

  

5. WASHING FACILITIES 

 In every work place adequate and suitable facilities for washing shall be provided and maintained for 

the use of labour employed therein. 

 Separate adequate cleaning facilities shall be provided for use of male and female workers. 

  Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition. 

 6. LATRINES AND URINALS 

 i) Latrines shall be provided in every work place on the following scale namely: 

a. Where females are employed there shall be at least one latrine for every 25 females  

b. Where males are employed, there shall be at least one latrine for every 25 males. 

  Provided that where the number of males or females exceeds 100, it shall be sufficient if there is one 

latrine for 25 males or females as the case may be upto the first 100, and one for every 50 thereafter. 

 ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a 

proper door and fastenings. 

 iii) Construction of latrines. The inside walls shall be constructed of masonry or some suitable heat 

resistance non absorbent materials and shall be cement washed inside and outside at least once a 

year. Latrines shall not be of a standard lower than bore whole system. 

 iv) a) Where workers of both sexes are employed, there shall be displayed outside each block of latrine 

and urinal, a notice in the language understood by the majority of the workers òFor Men Onlyó or òFor 

Women Onlyó as the case may be. 

 b) The notice shall also bear the figure of a man or of a woman as the case may be. 

 v) There shall be at least one urinal for male workers upto 50 and one for female workers up to 50 

employed at a time, provided that where the number of male or female workmen, as the case may be 

exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females upto the first 500 and 

one for every 100 or part thereof. 

 vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and 

sanitary condition at all times. 

 b) Latrines and urinals other than those connected with a flush sewage system shall comply with the 

requirement of the Public Health authorities. 
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vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or 

near the latrines and urinals. 

viii) Disposal of excreta:  Unless otherwise arranged for by the local sanitary authority, arrangement 

for proper disposal of excreta by incineration at the work place  shall be made by means of a 

suitable incinerator . alternatively , excreta may be disposed off by putting a layer of night soil at 

the bottom of a pucca tank prepared for the purpose and covering it with a 15 cm layer of 

waste or refuge and then covering it with a layer of earth for a fortnight ( when it will turn to 

manure ) 

ix) The contractor shall at his own cost, carry out all instructions issued to him by the Engineer-in-

Charge to effect proper disposal of night soil and other conservancy work in respect of his 

workmen or employees on the site. The contractor shall be responsible for payment of any 

charges, which may be levied by Municipal authorities for execution of such on his behalf. 

  

7.  PROVISION OF SHELTER DURING REST 

 At every place there shall be provided, free of cost , four suitable sheds, two for meals and the other 

two for rest separately for the use by men and women labour. The height of each shelter shall not be 

less than 3 meters from the floor level to the lowest part of the roof. These shall be kept clean and the 

space provided shall be on the basis of 0.6 Sqm per head. 

 Provided that the Engineer-in-Charge may permit subject to his satis faction, a portion of the building 

under construction or other alternative accommodation to be used for the purpose. 

 8.  ANTI MALARIAL PRECAUTIONS 

 The contractor shall at his own cost conform to all anti- malaria instructions given to him by the 

Engineer-in-Charge including the filling up of any borrow pit which may have dug by him. 

 9. AMENDMENTS 

 NIPER may from time to time, add to or amend these rules and issue instructions, it may consider 

necessary for the purpose of removing any difficulty which may arise in the administration thereof. 

 

 

         (Signatures of the Tenderer) 
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CONTRACT LABOUR REGULATIONS 
 1.  SHORT TITLE 

 These regulations may be called the Contractorõs labour Regulations. 

 2.  DEFINITIONS 

 i) Workmen means any person employed by NIPER or its contractor directly or indirectly 

through a sub contractor with or without the Knowledge of the NIPER to do any skilled, 

semiskilled, or unskilled manual, supervisory, technical or clerical work for hire or reward, 

whether the terms of employment are expressed or implied but does not include any 

person: 

 a)   Who is employed mainly in a managerial or administrative capacity: or 

b) Who being employed in a supervisory capacity draws wages exceeding Rs.2500/- 

per mensem or exercises either by the nature of the duties attached to the office 

or by reason of powers vested in him, functions mainly of managerial nature : or 
c) Who is an out worker, that is to say, person to whom any article or materials are given out 

by or on behalf of the principle employers to be made up cleaned , washed, altered, 

ornamental finished, repaired, adopted, or otherwise processed for sale for the purpose 

of the trade or business of the principle employer and process is to be carried out either 

in the home of the out worker or in some other premises, not being premises under the 

control and management of the principle employer. 

d) òFair Wagesó means wages whether for time or piece work fixed and notified under the 

provisions  of the minimum wages act from time to time. 

e)  ôContractorsõ shall include every person who undertakes to produce a given result other 

than a mere supply of goods or articles of manufacture through labour or who supplies 

labour for any work and includes a sub contractor. 

f) ôWages shall have the same meaning as defined in the Payment Of Wages Act. 

3i) Normally working hours of an adult employee should not exceed 9 hrs. a day. The 

working day shall be so arranged that inclusive of interval for rest, if any, it shall not 

spread over more than 12 hrs. on any day. 

ii) When an adult worker is made to work for more than 9 hrs on any day or for more than 

48 hrs. in a week he shall be paid  overtime for the extra hours put in by him at double 

the ordinary rates of his wages. 

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance 

with the provision s of the minimum wages ( central) rule 1960 as amended from time to 

time  irrespective of whether such worker is governed by the Minimum Wages Act or not . 

 b) Where the minimum wages prescribed by the Government under the minimum wages 

act are not inclusive of the wages for the weekly day of rest, the worker shall be entitled to 

rest day wages at the rate applicable to the next preceding day, provided he has worked 

under the same contractor for a continuous period of not less than 6 days. 

  

c) Where a contractor is permitted by the Engineer-in-Charge to allow awoke to work on a 

normal weekly holiday, he shall grant a substituted holiday to him for the whole day on 

one of the 5 days immediately before or after the normal weekly holiday and pay wages 

to such worker for the work performed for the normal weekly holiday at  

 4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

 The contractor shall before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clear and legible condition in 

conspicuous on the work, notices in English and in local languages spoken by the majority of 

the workers giving the minimum rates of wages  fixed under Minimum Wages Act, the actual 

wages being paid, the hours of work for which such wages are earned, wage periods dates 

of payments of wages and other relevant information . 

 5. PAYMENT OF WAGES 

 i)      The contractor shall fix wage\periods in respect of which wages shall be payable. 

   ii)      No wage period shall exceed one month. 

iii)      The wages of every person employed as labour in an establishment or by a contractor 

where less than 1000 such persons are employed shall be paid before the expiry of 

seventh day and in other cases before the expiry of tenth day after the last day of the 

wage period in respect of which the wages are payable. 
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 iv)     Where the employment of any worker is terminated by or on behalf of the  

contractor the wages earned by him shall be paid before the expiry of the second 

working day from the date on which his employment is terminated. 

 v)     All payment of wages shall be made on a working day at the work premises and 

during the working time and on the date notified in advance and in case the work is 

completed before the expiry of the wage period, final payment shall be made within48 hrs. 

of the last working day. 

 vi)      Wages due to every worker shall be paid to him direct or to other person authorized by 

him in this behalf. 

    vii)     All wages shall be paid in current coins or currency or in both 

viii)   Wages shall be paid without any deductions of any kind except those   specified by the 

central Government by generator special order in this behalf or permissible under the 

Payment of wages Act 1956. 

 ix)     A notice showing the wages period and the place and time disbursement of wages 

shall be displayed at the work site and a copy sent by the contractor to the Engineer-in-

Charge under acknowledgment. 

 x)      It shall be the duty of the contractor to ensure the disbursement of wages in the 

presence of the representative of the Engineer-in-Charge who will be required to be present 

at the place and time of disbursement of wages by the contractor to his workmen. 

  

xi)     The contractor shall obtain from the representative of the Engineer-in-Charge 

certificate under his signature at the end of the entries in the Register Of Wages 

or the Wage Cum Muster roll as the case may be in the following form: 

  

òCertified that the amount shown in col. No.   has been paid to the workmen 

concerned in my presence on                  at                      ò 
  

6. FINES AND DEDUCTIONS, WHICH MAY BE MADE FROM THE WAGES 

 i) The wages of a worker shall be paid to him without any deduction of any kind except 

the following 

a) Fines 

b) Deductions for absence from duty i.e from the place or the places whereby the terms of 

his employment he is required to work. The amount of deduction shall be in proportion to 

the period for which he was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person 

for custody, or for loss of money or any other deduction, which he is required to account, 

where such damage or loss is directly attributes to his neglect or default. 

d) Deduction for recovery of advances or for adjustment of overpayments of wages, 

Advances granted shall be entered in a register. 

e) Any other deduction which the central Government may from time to time allow 

ii) No fines should be imposed on any worker save in respect of such acts and omissions on 

his part as have been approved by the Chief Labour Commissioner. 

iii) No fines shall be imposed on a worker and no deduction for damage or loss shall be 

made from his wages until the worker has been given an opportunity of showing cause 

against such fines or deductions. 

 iv) The total amount of fines which may be imposed in any one wage period on a worker 

shall not exceed an amount equal to three paise in a rupee of the total wages , payable to 

him in that wage period . 

 v) No fine imposed on any worker shall be recovered from him by installment, or after the 

expiry of sixty days from the date on which it was imposed. 

 vi) Every fine shall be deemed to have been imposed on the day of the act of omission in 

respect of which it was imposed. 

 7.  LABOUR RECORD 

 i) The contractor shall maintain a Register of persons employed on work as per Govt. 

norms. 

ii) The contractor shall maintain a muster roll register in respect of all workmen employed by 

him on the work 
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iii) The contractor shall maintain a wage register in respect of all workmen employed by 

him on the work. 

iv) Register of accidents-- The contractor shall maintain a register of accidents in such form 

as may be convenient at the work place but the same shall include the following 

particulars. 

a) Full particular of the labourers who met with  accident 

b) Rate of wages 

c) Sex 

d) Age 

e) Nature and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in hospital 

h) Date of discharge from the hospital 

i) Period of treatment and result of treatment 

j) Percentage of loss of earning capacity and disability as assessed by M.O 

k) Claim required to be paid under Workmen"s Compensation Act 

l) Date of payment of compensation 

m) Amount paid with details of the person to whom paid 

n) Authority by whom the compensation was assessed 

o) Remarks 

v) The contractor shall maintain a register of fines as per Govt. norms. 

 The contractor shall display in good condition and in a conspicuous place of work the 

approved list of acts and omissions for which fines can be imposed. 

 vi) The contractor shall maintain a register of deductions for damages or loss as per Govt. 

norms. 

 vii) The contractor shall maintain a register of advances as per Govt. norms. 

viii) The contractor shall maintain a register of over time 

 8. ATTENDANCE CARD-CUM- WAGE SLIP 

 i) The contractor shall issue an attendance card cum wage slip to each workmen 

employed by him as per Govt. norms. 

ii) The card shall be valid for each period. 

iii) The contractor shall mark the attendance of each workmen on the card twice each 

day, once at the time of commencement of duty herald after the rest interval, before he 

actually starts work. 

iv) The card shall remain in the possession of the worker during the wage period under 

reference. 

v) The contractor shall complete the wage slip portion on the reverse of the card at least a 

day prior to the disbursement of the wages in respect of the wage period under reference. 

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage 

slip at the time of disbursement of wages and retain the card with himself. 

 9.  EMPLOYMENT CARD 

 The contractor shall issue an employment card to each worker within three days of the 

employment of the worker. 

 10. SERVICE CERTIFICATE 

 On termination of employment for any reason whatsoever ,the contractor shall issue to the 

workmen whose services have been terminated a service record. 

 

 

 11.PRESENTATION OF LABOUR RECORD. 

 All records required to be maintain under Regulations 6 & 7 shall be preserved in original for 

a period of three years from the date of last entries made in them and shall be made 

available for inspection by the Engineer-in-Charge or labour officer. 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATION OR ENQUIRY 

  

The labour officer or any person authorized by NIPER on its behalf shall have power to make 

enquiries with a view to ascertaining and enforcing due and proper observance of fair 

wage clauses and the provisions of these Regulations. He shall investigate into any 

complaint regarding the default made by the contractor in regard to such provisions. 



NIPER, S.A.S. Nagar 

Page  84 
 

 

13. INSPECTION OF BOOKS AND SLIPS 

 

The contractor shall allow inspection of all the prescribed labour records to any of his 

workers or to his agents at a convenient time and place after notice is received or to the 

labour officer or any person authorized by the central govt. on his behalf. 

14.  SUBMISSION OF RETURNS 

  

The contractor shall submit periodical returns as may be specified from time to time. 

15. AMENDMENTS 
  

NIPER may from time to time add or amend the regulations and on any question as to the 

application / interpretation or effect of these regulations, the decision of the director shall 

be final. 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 
   

In accordance with rule 7 (v) of contractorõs Labour Regulations to be displayed 

prominently at the site of work both in English and Local Language. 

1. Willful insubordination or disobedience, whether or in combination with others  

2. Theft, Fraud, or dishonesty in connection with the contractors besides a 

business or property of NIPER. 
3. Taking or giving bribes or any illegal gratification.  

4. Habitual late, attendance  

5. Drunkenness, fighting, riotous or disorderly or indifferent behavior.  

6. Habitual negligence  

7. Smoking near or around the area where combustible or other materials are locked.  

8. Habitual indiscipline  

9.  Causing damage to work in the progress or to property of NIPER or of the contractor. 

10.  Sleepy on duty. 

11. Giving false information regarding name, age, fatherõs name etc 

12. Maligning or slowing down the work. 

13. Habitual loss of wage cards supplied by the employer  

14. Unauthorized use of employer's property or manufacturing or making of unauthorized 

articles at the work place. 

15. Bad workmanship in construction and maintenance by skilled workers which is not 

approved by NIPER and for which the contractors are compelled to undertake 

rectifications. 

16. Making false complaints and/ or misleading statements.  

17. Engaging on trade within the premises of the establishments.  

18. Any unauthorized divulgence of business affairs of the employees.  

19. Collection or canvassing for the collection of any money within the premises of an 

establishment. unless authorized by the employer. 

20. Holding the meetings inside the premises without previous sanction of the employer 

21. Threatening or intimidating any workmen or employer during the working hours within the 

premises. 

 

 TENDER DRAWINGS: 

Tender drawings can be consulted in the Office of Executive Engineer, NIPER, S.A.S. Nagar on 

any working day within the office hours 

 

        (Signatures of the Tenderer) 
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PERFORMA FOR BANK GURARNTEE (PERFORMANCE) 

   

Whereas the National Institute of Pharmaceutical Education & Research (hereinafter called 

NIPER which expression shall include its successors and assigns) having awarded a work order/ 

contract No. ________________________________________ dated _______________(hereinafter called 

the contract ) for ______________ to M/s _______________________ hereinafter of 

_________________________subject to the terms and conditions contained in the contract. 

  

Whereas the terms and conditions of the contract require the contractor to furnish a bank 

guarantee for Rs._____________________ (Rs. _____________________________) being _________% of 

the total value of the contract for proper execution and due fulfillment of the terms and 

conditions contained in the contact.  

 We, the ____________________ Bank, (hereinafter called the òBankó ) do herby unconditionally 

and irrevocably undertake to pay to NIPER immediately on demand in writing an without 

protest/ or demur all moneys payable by the contractor to NIPER in connection  with the 

execution of and performance of the works/ equipment , inclusive of any loss, damages, 

charges, caused to or suffered by NIPER by reasons of any breach by the contained n the 

contract as specified in notice of demand made by NIPER to the bank.  Any such demand 

made by NIPER on the bank shall be conclusive evidence of the amount due and payable by 

the bank under this guarantee.  However, the bankõs liability under this guarantee shall be 

limited to Rs. ____________ in the aggregate and the bank hereby agreed to the following terms 

and conditions:- 

         I.      This guarantee shall be a continuing guarantee an irrevocable for all claims of NIER as 

specified above and shall be valid during the period specified for the performance of the 

contract including the period of maintenance/ warranty i.e. up to_______________________. 

     II.      We, the said bank further agree with NIPER that NIPER shall have the fullest liberty 

without  our consent and without affecting in any manner our obligations the terms and 

conditions of the said contract or to extend time for performance of contact by the 

contractor from time to time any of the powers exercisable by contract and to bear or 

enforce any of the terms and conditions relating to the said contract an we shall not be 

relieved from our liability by reason of any such variations of extension being granted to 

the contractor or for any forbearance, act or omission on the part of NIPER or any 

indulgence by NIPER to the contractor of by any such matter or thing whatsoever,  which 

under the law relating  to the sureties, would, but for this provision, have effect of so 

relieving us. 

   III.      This guarantee/ undertaking shall be in addition to any other guarantee or security 

whatsoever NIPER may now or at any time have in relation to the company shall have full 

recourse to or enforce the security in preference to any other security or guarantee which 

the NIPER may have or obtained and there shall be no forbearance on the part of the 

company in enforcing or requiring enforcement of any other security which shall have the 

effect of releasing the Bank from its liability.  It shall not be necessary for NIPER to proceed 

against the said contractor before proceedings against the Bank. 

  IV.      This guarantee/ undertaking shall not be determined or affected by the liquidation or 

winding up, dissolution or change of constitution or insolvency of the supplier but shall in all 

respects and for all purposes be binding and operative until payment of all money 

payable to NIPER in terms thief and paid by the Bank 

     V.      The bank hereby waives all rights at any time inconsistent with the terms of this 

Guarantee and the obligations of the Bank ôin terms hereof shall not be otherwise 

affected or suspended by reasons of any dispute or disputes having been raised by the 

contractor (whether or not pending before any arbitrator, Tribunal or court) or any denial 

of liability by the contractor stopping or preventing or purporting to stop or prevent any 

payment by the bank to NIPER in terms hereof.  

  

We, the said bank lastly undertake not to revoke this guarantee during its currency except with 

the previous consent of NIPER in writing.  Unless a claim is made in writing within six month from 

the date of expiry of this guarantee i.e. éééééééé.. We hall be relieved from all liabilities 

under this guarantee thereafter. 
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 Signed 

 Thiséééééééééééé.day of éééééé20ééé..atééé  

  

  

For and on behalf of Bank 

  

 WITNESS: 

  

1._______________________________ 

  

 2._______________________________ 
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MANDATE FORM FOR PAYMENT 

 

 
Sr.No. Supplier Details  

1 Vendor Name  

2 Father/ Husband Name  

3 DOB  

4 PAN Number  

5 Aadhaar Number  

6 TIN Number  

7 Service Tax No.  

9 Address1  

10 City  

11 Country  

12 State  

13 District  

14 Pin code  

15 Mobile No.  

16 Phone  

17 Email  

18 Bank Name  

19 IFSC Code  

20 Account Number  

21 Others  

 

 

 

Bidder(s)/Authorized Signatory (ies)  
 

 
 

 

 

 

 


